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ACKNOWLEDGEMENT OF BIDDER  
 

 

 I ___________________________ have had the opportunity to review and 

have reviewed this Bid Document Package dated ________, 20___ in its entirety 

and I agree that it is accurate and complete.  I_______________________ am duly 

and properly in office and I am fully authorized and empowered to execute this 

Acknowledgement for and on behalf of the Contractor.  

 

 

By: ______________________(SEAL) 

    Signature 

                      

      

Name (Typed or Printed) 

 

      

Title 

 

      

Name of Business 

 

      

Federal Tax I.D. Number 

 

 

ATTEST: 

_________________________ 

Signature 

 

      

Name (Typed or Printed) 

 

      

Title 

 

 
  



 

 

ADVERTISEMENT FOR BIDS 

DEKALB COUNTY, GEORGIA 

 

INVITATION NUMBER:  _16-100761_______________     

 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and 

Contracting, The Maloof Center, 2
nd

 Floor, 1300 Commerce Drive, Decatur, Georgia 30030, 

until 3:00 p.m. on the   21th    day of   November   , 2016, at which time and place they will be 

publicly opened and read aloud, for furnishing all labor, materials, equipment, and all things 

necessary pursuant to Drawings, Specifications, conditions, etc., for Yellow River Force Main 

Replacement 2016. 

 

ONE ORIGINAL BID AND TWO IDENTICAL COPIES MUST BE SUBMITTED ON 

THE DATE AND AT THE TIME AND PLACE PRESCRIBED ABOVE.   

 

Contract Documents, Drawings, and Specifications for this Work are on file and open for 

inspection at AGC Builders Exchange, 1940 The Exchange SE, Suite 300, Atlanta, Georgia  

30339 (or at the AGC of Georgia Internet Plan Room at www.agcga.org);  National Association 

of Minority Contractors – Atlanta Chapter, 4251 East Side Drive, Decatur, Georgia 30034;  Reed 

Construction Data, 30 Technology Parkway South, Suite 100, Norcross, GA 30092; and the 

Department of Purchasing and Contracting, The Maloof Center, 2
nd

 Floor, 1300 Commerce 

Drive, Decatur, Georgia  30030.  A complete set of documents may be obtained from River To 

Tap, 1841 Peeler Rd., Unit C, Atlanta, GA 30338. 

 

Bids will be considered only from experienced and well-equipped contractors. 

 

MANDATORY PRE-BID CONFERENCE AND SITE VISIT  

 

A mandatory pre-bid conference and site visit will be held at 11:00 a.m. on the 7
th

 day of 

November, 2016 at Road Haven Annex, 1641 Road Drive, Stone Mountain, GA 30083; site visit 

will be held immediately after pre-bid conference.  Bidders are required to attend and participate 

in the mandatory pre-bid conference and site visit.  Bidders shall sign in at the mandatory pre-bid 

meeting and site visit as proof of attendance. Only the Bidder or its authorized representative or 

employee shall sign in at the mandatory pre-bid meeting and site visit.  For individual firms 



 

 

planning to bid as a yet to be formed joint venture, a representative from each firm is required to 

attend and sign in.  Failure of a Bidder to attend or sign in at the mandatory pre-bid conference 

and site visit, may be cause for rejection of Bid.  For information regarding the mandatory pre-

bid conference and site visit, please contact Vearnetta Rivers, Senior Procurement Agent, 

Contract Administrator at (404)371-2936 and vrivers@dekalbcountyga.gov.  

 

QUESTIONS  

 

All questions concerning the Project and requests for interpretation of the Contract may be asked 

and answered at the pre-bid conference; however, oral answers are not authoritative. Questions 

must be submitted to the Department of Purchasing and Contracting in writing by one of the 

following methods: in person at the Maloof Center, 2
nd

 Floor, 1300 Commerce Drive, Decatur, 

Georgia  30030, via email to vrivers@dekalbcountyga.gov,  or via facsimile to 404-371-6327, no 

later than close of business on November 14, 2016.  Questions and requests for interpretation 

received by the Department of Purchasing and Contracting after this date will not receive a 

response or be the subject of addenda.  

mailto:vrivers@dekalbcountyga.gov


 

 

 

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the 

Bids. 

 

THE COUNTY RESERVES THE RIGHT TO REJECT ANY AND ALL BIDS, TO 

WAIVE INFORMALITIES IN BIDDING, AND TO READVERTISE. 

 

This 10
th

 day of October, 2016. 

 

 

     DEKALB COUNTY, GEORGIA 

 

 

 

     By: ___________________________________    

      Vearnetta Rivers, CPPB 

      Sr. Procurement Agent 

      Department of Purchasing and Contracting



 

 

 

 INSTRUCTIONS TO BIDDERS 
 

GENERAL 

 

Sealed Bids will be received by DeKalb County, Georgia, in the Department of Purchasing and 

Contracting, The Maloof Center, 2
nd

 Floor, 1300 Commerce Drive, Decatur, Georgia 30030, 

until 3:00 p.m. on the 17
th

 day of November, 2016, for Yellow River Force Main Replacement 

2016  according to the Drawings and Specifications entitled Yellow River Force Main 

Replacement 2016 on file in the Watershed Management and the Department of Purchasing and 

Contracting, The Maloof Center, 2
nd

 Floor, 1300 Commerce Drive, Decatur, Georgia 30030.  

Sealed Bids shall be submitted on the form furnished by the County and shall be submitted in 

triplicate, designated as original or copy.  ONE ORIGINAL BID AND TWO IDENTICAL 

COPIES MUST BE SUBMITTED ON THE DATE AND AT THE TIME AND PLACE 

PRESCRIBED ABOVE.  Complete Drawings.  Bids will be considered only from experienced 

and well-equipped contractors.  Prior to beginning  construction, the successful Bidder will file 

with the County a Performance Bond and a Payment Bond, each equal to 100% of the Contract 

Price, with the terms and surety to be approved by the County; and furnish satisfactory proof of 

carriage of the insurance required.  

 

SUBMITTING BIDS 

 

Bids are to be submitted on the proper unaltered forms, and shall be addressed to the DeKalb 

County Department of Purchasing and Contracting, The Maloof Center, 2
nd

 Floor, 1300 

Commerce Drive, Decatur, Georgia 30030, sealed, dated and enclosed in an envelope or package 

appropriately marked on the outside with the name of the Bidder, the date and hour of opening, 

and the Invitation to Bid Number and Project Name.   

 

BUSINESS LICENSE 

 

Bidders are requested to submit a copy of its current, valid business license with its Bid.  If the 

Bidder is a Georgia corporation, Bidders are requested to submit a valid county or city business 

license.  If Bidder is a joint venture, Bidders are requested to submit valid business licenses for 

each member of the joint venture. If the Bidder is not a Georgia corporation, Bidder are 

requested to submit a certificate of authority to transact business in the state of Georgia and a 

copy of its current, valid business license issued by its home jurisdiction.  If Bidder holds a 



 

 

 

professional license, then Bidder are requested to submit a copy of the valid professional license.  

Failure to provide the business license, certificate of authority, or professional license required 

by this section, may result in the proposed Bid being deemed non-responsive. 

 

UTILITY SYSTEMS CONTRACTOR’S LICENSE  

 

As required by O.C.G.A. § 43-14-8, et seq., a Bidder responding to this Invitation to Bid must 

provide a copy of its or its subcontractor’s Georgia Utility Systems Contractor’s License, Utility 

Manager’s Certificate, and Utility Foreman’s Certificate in a separate sealed envelope. All 

licenses and certificates must be issued in the name of the person or entity that will perform the 

utility work.  If a subcontractor’s Georgia Utility Systems Contractor’s License is submitted with 

the Bid, the subcontractor must be listed as such on appropriate Bidder’s Lump Sum Price Form 

Bidder’s Unit Price Form.  All licenses and certificates must be current, valid, and issued in 

compliance with applicable law.  Failure to provide this license and necessary certificates in this 

format may result in the proposed Bid being deemed non-responsive.  

 

GENERAL CONTRACTOR’S LICENSE NUMBER 

As required by O.C.G.A. § 43-41-6, et seq., a Bidder responding to this Invitation to Bid must 

provide a copy of its Georgia General Contractor’s License.  The Georgia General Contractor’s 

License must be issued in the name of the Bidder or in the name of its qualifying agent.  If a 

proposed Bidder is relying upon a qualifying agent’s Georgia General Contractor’s License, then 

the name of the proposed Bidder must be set forth on the license as an affiliated business 

organization/dependent licensee.  All licenses must be current, valid, and issued in compliance 

with applicable law.  Failure to provide this license with the Bid may result in the proposed Bid 

being deemed non-responsive.   

 

QUESTIONS, ADDENDA AND INTERPRETATION 

 

All questions concerning the Project and requests for interpretation of the Contract may be asked 

and answered at the pre-bid conference; however, oral answers are not authoritative.  Questions 

must be submitted to Vearnetta Rivers at vrivers@dekalbcountyga.gov, the Maloof Center, 2
nd

 

Floor, 1300 Commerce Drive, Decatur, Georgia 30030, in writing no later than close of business 



 

 

 

on November 14, 2016.  Questions and requests for interpretation received by Director of the 

Department of Purchasing and Contracting after this date will not receive a response or be the 

subject of addenda. Other than questions asked and answered at the pre-bid conference, no 

answer to a question or interpretation of the meaning of the Contract will be made orally to any 

Bidder. For questions and requests for interpretation after the pre-bid conference, each response 

shall be given in written addendum, separately numbered and dated, and published on the County 

website in sufficient time for interested parties to review.  The County shall be the sole 

determiner of sufficiency of time. 

 

ACKNOWLEDGMENT OF ADDENDA 

 

Addenda may be issued in response to changes in the Invitation to Bid.  Addenda must be 

acknowledged by signing and returning the Addendum Acknowledgement with the Bid.  

Acknowledgments must be received by the County at or before the Bid opening time and date.  

Failure to properly acknowledge any addendum may result in the proposed Bid being deemed 

non-responsive. All addenda issued for this Project may be found on DeKalb County’s website,  

http://www.dekalbcountyga.gov/purchasing/index.htm. 

 

AUTHORITY TO SIGN 

 

If a Bid is submitted by an individual, his/her name and mailing address must be shown.  If 

submitted by a corporation, partnership, or joint venture, the name and physical mailing address 

of each member of the corporation, partnership, or joint venture must be shown.  If submitted by 

a corporation, the Certificate of Corporate Bidder in the form attached to the Bid Document 

Package must be executed and submitted with the Bid.  If submitted by a joint venture, the 

Certificate of Authority – Joint Venture in the form attached to the Bid Document Package must 

be executed and submitted with the Bid.  A post office box is not acceptable as a physical 

mailing address. The legal and proper name of the proprietorship, corporation, or partnership 

submitting the Bid shall be printed or typed in the space provided on the Certificate of Corporate 

Bidder. 

 

 

http://www.co.dekalb.ga.us/purchasing/default.htm
http://www.co.dekalb.ga.us/purchasing/default.htm


 

 

 

 

BID GUARANTEE TO ACCOMPANY BID 

 

Each Bid must be accompanied by a Bid Guarantee in an amount of not less than ten percent 

(10%) of the amount of the Bid.  The Bid Guarantee may be in the form of an official bank check 

payable to DeKalb County, or a Bid Bond in the form provided in the Bid Document Package.  

The Bid Bond shall be issued by a surety company licensed to write bonds in the State of 

Georgia, listed in the most current U.S. Treasury Circular No. 570, and have a current A.M. Best 

rating of "A" (Excellent) with a Financial Size Category of XII or better.   

 

VALID INSURANCE, BONDS, LICENSES, PERMITS, AND CERTIFICATES 

 

Bidder shall ensure that any bond, bid bond, payment bond, performance bond, insurance, 

license, permit or certificate submitted in response to this Invitation to Bid or as part of the 

Contract for this Project shall be current and valid when submitted, and shall remain valid, 

current and maintained in good standing for the Contract Term. 

 

BUILDERS’ RISK INSURANCE COVERAGE      
 

DeKalb County shall procure and maintain Builders Risk Insurance on the entire work which 

provides “All-risk” form that shall at least include insurance for physical loss or damage to the 

Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure 

against at least the following perils or causes of loss: fire, lightning, extended coverage, theft, 

vandalism, malicious mischief, earthquake, collapse, debris removal, demolition occasioned by 

enforcement of Laws and Regulations, water damage (other than caused by flood), and such 

other perils or causes of loss as may be specifically required by Supplementary Conditions) until 

Final Completion and Acceptance of the Project.  Such policy of insurance shall contain at least 

the following sub-limits of insurance and deductibles: 

 

Sub-limits:  

Property in Transit  $1,000,000 

Property in Offsite Storage $1,000,000 

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical Loss 



 

 

 

Delay in Completion / Soft Cost TBD 

Ordinance of Law (Increased Cost of Construction) $1,000,000 

Flood and Earthquake TBD – Full Contract Value  

Deductibles:  

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

 

RIGHTS RESERVED 

 

The County reserves the right to reject any or all Bids, to waive formalities, and to re-advertise.  

The County reserves the right to decide which Bid will be deemed lowest and best.  For 

consideration as a responsible Bidder, the proposed Bidder shall, among other qualifications, 

demonstrate in its Bid that it has been the general contractor engaged in construction and 

successful completion of facilities of similar character and magnitude for at least five (5) years, 

and shall demonstrate the financial ability to perform the required Work.  Bidder may be 

required to submit evidence setting forth qualifications which entitle him to consideration as a 

responsible Bidder.  A list of work of similar character successfully completed within the last 

three (3) years may be required as set forth in the Invitation to Bid giving the location and size of 

each project.  Bidder shall complete the Reference and Release Form attached to the Bidder 

Document Package.  In addition, the Bidder shall submit upon request by the County, a list of 

equipment available for use on this Work with its Bid.  Any additions, conditions, limitations, or 

provisions attached to the Bid shall render it informal, and may be cause for rejection as non-

responsive.  No Bid may be revoked or withdrawn until sixty (60) days after the time set for 

opening the Bids. 

 

AWARD OF CONTRACT 

 

The Contract, if awarded, will be awarded to that responsible Bidder whose responsive Bid will 

be most advantageous to the County, price and other factors considered.  The County is entitled 

to make the determination in its sole discretion. The Contract between the County and the 

Contractor shall be executed in the form attached to the Bid Document Package as Exhibit 1, and 

shall form a binding contract between the contracting parties.  A  Performance Bond and a 

Payment Bond, each equal to 100% of the Contract Price, must be provided by the successful 



 

 

 

Bidder, issued in proper form by a surety company licensed to write bonds in the State of 

Georgia, listed in the most current U.S. Treasury Circular No. 570, and which has a current A.M. 

Best rating of "A" (Excellent) with a Financial Size Category of XII or better.  Bonds given shall 

meet the requirements of the law of the State of Georgia including, but not limited to, O.C.G.A. 

§13-10-1 and §36-91-21 et seq.   

 

FAILURE TO EXECUTE CONTRACT 

 

The County shall have sixty (60) days after the time set for openings of Bids to notify a Bidder 

of the County’s acceptance of the Bid and its intent to award the Contract to such Bidder.  If the 

County so notifies a Bidder and the Bidder fails to enter into the Contract in the form attached to 

the Bid Document Package as Exhibit 1 within ten (10) days of receiving such notice, or fails 

within that time to provide the required Payment and Performance Bonds and proof of required 

insurance, the amount of the Bid Bond or other Bid Guarantee shall be paid over to the County 

as liquidated damages.  The acceptance of the payment of the Bid Bond shall not operate to bar 

any claim the County might otherwise have against the Bidder, and the County shall be 

authorized to pursue any claim against the Bidder for failure to consummate the Contract as may 

be authorized by law. 

TIME AND LIQUIDATED DAMAGES 

Construction must begin within ten (10) days from the date the Contractor acknowledges receipt 

of the Notice to Proceed, by signing and inserting the acknowledgement date on the Notice to 

Proceed.  Contractor shall fully complete the Work within  ninety (90) days from and including 

the acknowledgement date.  For failure to complete the Work within this period, the Contractor 

shall pay the County liquidated damages in the amount of One Thousand Dollars ($1,000.00) for 

each day in excess of the Contract Time unless an extension of the Contract Time has been 

obtained by Change Order, as defined in the Contract, prior to the expiration of the Contract 

Term as defined in the Contract. 

 

 

 

 



 

 

 

LOCATIONS AND SITE 

 

The site of the proposed Work is at the stated location(s) within DeKalb County, Georgia.  By 

submitting a Bid, the Bidder accepts the site in its present condition and agrees, if awarded the 

Contract, to carry out all Work in accordance with the requirements of the Contract, the 

Specifications and as shown on the Drawings. The Bidder shall, before submitting a Bid, visit the 

site and acquaint itself with the actual conditions and the location of any or all obstructions that 

may exist on the site. The documents comprising the Contract contain the provisions required for 

the completion of the Work to be performed pursuant to this Contract.  Information obtained 

from an officer, agent, or employee of the County, or any other person shall not affect the risks 

or obligations assumed by the Contractor or relieve it from fulfilling any of the conditions of the 

Contract.  Each Bidder, prior to submitting his Bid, is responsible for inspecting the site and for 

reading and being thoroughly familiar with all of the documents comprising the Contract and Bid 

Document Package.  The failure or omission of any Bidder to so familiarize himself shall in no 

way relieve any Bidder from any obligation in respect to his Bid. The Contractor shall inspect all 

easements and rights-of-way to insure that the County has obtained all land and rights-of-way 

necessary for completion of the Work to be performed pursuant to the Contract.  The Contractor 

shall comply with all stipulations contained in easements acquired by the County.  If applicable 

to the Work, all easements and rights-of-way documents are available for inspection in the office 

of the DeKalb County GIS, 330 West Ponce De Leon Ave., 6
th

 Floor, Decatur, GA 300330.  The 

Contractor shall not be entitled to damages and agrees not to make any claim against the County, 

its officials or employees for the failure to obtain necessary interests in land for this Project.  The 

Contractor shall accurately locate above-ground and below-ground utilities and structures which 

may be affected by the Work using whatever means may be appropriate. 

 

LOCAL SMALL BUSINESS ENTERPRISE ORDINANCE 

 

The Chief Executive Officer and the Board of Commissioners of DeKalb County recognize that 

it is important to encourage small and local businesses to participate in the business of County 

government; participation of these types of businesses in procurement will strengthen the overall 

economic fabric of DeKalb County, contribute to the County’s economy and tax base, and 

provide employment to local residents; therefore, the Chief Executive Officer and the Board of 



 

 

 

Commissioners have made the success of local small businesses a permanent goal of DeKalb 

County by enacting the Local Small Business Enterprise Ordinance, Code of DeKalb County, as 

revised 1988, §2-200 et seq. (“LSBE Ordinance”) and implementing the LSBE program.  For 

further details and an explanation of the LSBE Exhibits, please review the attached LSBE 

Program Information sheet which includes the required LSBE Exhibits.  Bidders may also 

contact the County’s Contract Compliance Division of the Department of Purchasing and 

Contracting at contract@dekalbcountyga.gov or 404-371-6395.  The LSBE Program Information 

Sheet is a summary of the LSBE program and is provided as a service to potential County 

vendors. For the full and complete requirements of this program, potential vendors are directed 

to consult the LSBE ordinance itself.  Completion of LSBE Exhibits A and B are 

MANDATORY.  Failure to fully complete and submit LSBE Exhibits A and B with a Bid shall 

result in the Bid being rejected as non-responsive.  Failure to fully complete and timely submit 

LSBE Exhibit C during the Contract Term may be cause for termination of the Contract. The 

County’s Certified Vendor List can be viewed on the County’s website at 

http://www.dekalbcountyga.gov/purchasing/pdf/supplierList.pdf. 

 

FEDERAL WORK AUTHORIZATION PROGRAM PARTICIPATION 

 

All qualifying Contractors and Subcontractors performing work with DeKalb County, Georgia 

must register and participate in the federal work authorization program to verify the work 

eligibility information of new employees.  In order for a Bid to be considered, it is mandatory 

that the Bidder’s Affidavit of Compliance with O.C.G.A. §13-10-91 included as page 28 be 

completed and submitted with the Bid. 

 

GEORGIA OPEN RECORDS ACT 

 

Contractors will be expected to comply with the applicable provisions of the Georgia Open 

Records Act, O.C.G.A. §50-18-70 et seq. 

 

 

 

 



 

 

 

FIRST SOURCE JOBS ORDINANCE 

 

The DeKalb County First Source  Jobs  Ordinance, Code of DeKalb County, as revised, 1988, 

§2-231 et seq. (“the First Source Jobs Ordinance”) requires Contractors and Beneficiaries of 

Eligible Projects as those terms are defined in First Source Jobs  Ordinance now and as they may 

be amended hereafter, to make a good faith effort to hire DeKalb County residents for at least 

fifty percent (50%) of all jobs created by the Eligible Project using the First Source Register 

(candidate database).  The Contractor and the Work to be performed under this Contract are 

subject to the provisions of the First Source Jobs Ordinance.  A First Source Jobs Ordinance 

Acknowledgement Form is included in the Bid Document Package.  The signer of this form 

acknowledges and agrees to comply with the provisions of the First Source Jobs Ordinance.  For 

more information on the requirements of the First Source Jobs Ordinance, Bidders may contact 

DeKalb Workforce Development at 404-687-4099. 

 

PREFERRED EMPLOYEES 

Contractors, subcontractors, and independent contractors bidding on this contract will be 

encouraged by DeKalb County to have 25% or more of their labor forces for this project consist 

of Preferred Employees selected from the First Source Registry.  The First Source Registry has 

Preferred Employees trained by U.S. Department of Labor registered apprenticeship programs 

and other partners.  A Preferred Employee Tracking Form is included in the Bid Document 

Package on the next page. 

For information on Preferred Employees, please contact the DeKalb County Workforce 

Department by telephone at 404-687-3428 or in person at 320 Church Street, Decatur, GA 

30030. 

 

 

  



 

 

 

PREFERRED EMPLOYEE TRACKING FORM 

 

Name of Proposer:    
 

Address:    
 

Email:    
 

Phone Number:    
 

Fax Number:    
 

   Invitation to Bid No. 15-100565- Brookside Park Improvements Phase I  

Do you anticipate hiring from the Workforce Development Preferred Employee Candidate Registry:  

Yes or No (Circle which applies.) 
 

If so, approximate number of employees you anticipate hiring: 

 
 

Type of Employee(s) or Position(s) you anticipate hiring: 
 

The # you anticipate hiring: 

  

  

  

  

  

  

  

  

  

  

  

  

  



 

 

 

 

 

Invitation No. 16-100761 

BIDDER’S LUMP SUM PRICE  

TO: The Governing Authority of DeKalb County, Georgia 

The undersigned, as Bidder, declares that he has carefully examined the Bid Document Package 

for ITB No.:16-100761 (Yellow River Force Main Replacement 2016), an annexed proposed 

form of Contract, the Specifications therein contained, and the Drawings therein referred to, and 

that he proposes and agrees that if his Bid is accepted, to provide the necessary machinery, tools, 

apparatus, and other means of construction, and will furnish all materials and labor specified in 

the Contract, or called for by the Drawings, or necessary to complete the Work in the manner 

therein specified within the time specified, as therein set forth for the following lump sum 

amount which sum is hereinafter referred to as the “Base Bid.” The Base Bid includes and 

encompasses the cost of all labor, materials, equipment, tools, supervision, scheduling, safety 

program, coordination, engineering, testing, surveys, layout, cleanup, and other things and 

services required to complete the entire Project in strict conformity with the Drawings, 

Specifications, the Contract, and all addenda and authorized written clarifications issued prior to 

the Bid date.  Without limitation, the Base Bid also includes all applicable sales and use taxes, 

fees, temporary lighting, heating and cooling, temporary utilities, security for the site, freight 

costs, handling costs, permit costs, field and main office costs, bond premiums, insurance 

premiums, direct and indirect administrative costs, overhead, and profit. 

 

                                                                                                         ($                                  ) 

(State amount in words on this line)                                                              (In figures) 

 

 

  



 

 

 

 
 

BID SCHEDULE   

ITEM 

NO. 

 

ITEM DESCRIPTION 
 

QUANTITY 

 

UNIT 

 

UNIT 

PRICE 

163-0232 Temporary Grassing 0.25 AC  

163-0240 Mulch 0.63 TN  

163-0300 Construction Exit 2 EACH  

165-0030 Maintenance of Silt Fence Type-C 3,902 LF  

165-0101 Maintenance of Construction Exit 2 EACH  

167-1000 Water Quality Monitoring and Sampling 1 EACH  

167-1500 Water Quality Inspections 6 MO  

171-0030 Temporary Silt Fence, Type-C 3,902 LF  

700-6910 Permanent Grassing 0.25 AC  

700-7000 Agricultural Lime 0.38 TN  

700-8000 Fertilizer Mixed Grade 0.19 TN  

700-8100 Fertilizer Nitrogen Content 6.25 LB  

700-9400 Native Restoration and Riprarian Seeding 0.25 AC  

702-7501 Tree Protection Barrier, Type 1 1,500 LF  

210-0100 Grading Complete 1 LS  

310-5080 Graded Aggregate Base 8-Inch Thick 257 CY  

500-3101 Class A Concrete 10 CY  

615-100 Jack and Bore Pipe 230 LF  

660-0804 Sanitary Sewer Pipe 4 Ductile Iron 300 LF  

660-1150 Cut & Plug Existing Force Main 2 EACH  

660-1915 Gate Valve, 4” 2 EACH  

660-2040 Air Release Valve Assembly 1 EACH  

660-2115 Swing Check Valve, 4” 2 EACH  

660-2215 Eccentric Plug Valve, 4” with Hand Wheel 2 EACH  

660-2215 MJ Plug Valve, 4” 2 EACH  

660-2315 Insertion Valve, 4” Gate Valve 2 EACH  

660-3550 Rock Excavation 300 CY  

670-7000 Steel Casing, 18” 230 LF  

660-3500 Replacement of Unsuitable Trench Material 625 CY  

668-3300 
Sanitary Sewer Manhole, 6’x6’, Bottomless, 

6’ DIA Top, 2 Bottled Cover & Lips 
2 EACH  

670-4490 Concrete  Thrust Collar 2 EACH  

SP-2 CAM Lock Coupling 2 EACH  

SP-3 #57 Stone 25 CY  

SP-4 MICROTUNNELING Through Rock 230 LF  

BASE BID TOTAL 
$________________________ 

 

 

Note: Mierotunneling shall be used only if rock in encountered. 

 
  



 

 

 

These quantities are approximate and may be increased or decreased as to any and all units as 

necessary to complete the construction of said Project without entitling the Contractor to any 

claim for extra compensation because of any injury, damage or delay he may sustain on account 

of such increase or decrease.  The Contractor shall be entitled to compensation on the foregoing 

unit prices only on the quantities of materials actually furnished and work actually done as 

determined and approved in writing by the County through an inspection of the work completed.  

In no event shall the County be liable for payment in excess of the total Bid amount of $                                      

(Insert same “TOTAL BID” figure as listed on the foregoing page) without proper prior written 

authorization via Change Order from the County.  The Total Bid includes and encompasses the 

cost of all labor, materials, equipment, tools, supervision, scheduling, safety program, 

coordination, engineering, testing, surveys, layout, cleanup, and other things and services 

required to complete the entire Project in strict conformity with the Drawings, Specifications, the 

Contract, and all addenda and authorized written clarifications issued prior to the Bid 

date.  Without limitation, the Total  Bid also includes all applicable sales and use taxes, fees, 

temporary lighting, security for the site, heating and cooling, temporary utilities, freight costs, 

handling costs, permit costs, field and main office costs, bond premiums, insurance premiums, 

direct and indirect administrative costs, overhead, and profit. 

 

Bidder has examined the site of the proposed Work and all documents comprising the Contract, 

and is satisfied as to the conditions to be encountered in performing the work and as to the 

requirements of the Contract. 

No Bid may be revoked or withdrawn until sixty (60) days after the time set for opening the 

Bids. 

Attached hereto is Bid Bond made by         

        , a surety company listed in the most 

recent US Treasury Circular No. 570 and licensed to write surety bonds in the State of Georgia, 

payable to DeKalb County, Georgia (or an official bank check), in the amount of ten percent 

(10%) of the above Bid, to-wit: $__________________________. 

If this Bid shall be accepted by DeKalb County and the undersigned shall fail to execute a 

satisfactory contract in the form of said proposed Contract, give satisfactory Performance and 

Payment Bonds, or furnish satisfactory proof of the insurance required, as stated in the 

Instructions to Bidders  within ten (10) days from the Notice of Award of the Contract, then the 

County may at its option, determine that the undersigned abandoned the Contract and thereupon 

this Bid shall be null and void, and the sum stipulated in the attached Bid Bond (or an official 

bank check) shall be forfeited to the County as liquidated damages. 



 

 

 

Bidder declares his intent to subcontract the portion of the Work as below stated.  Bidder 

understands and agrees that the use of any Subcontractor not listed below shall be strictly 

prohibited without prior written approval from the County. (List names of all subcontractors and 

the work to be provided by the subcontractor on the lines provided below.)  

________________________________________________________________________ 

________________________________________________________________________ 

________________________________________________________________________ 

Bidder further declares that the full names and residence addresses of all persons and parties 

interested in the foregoing Bid as principals are as follows: 

________________________________________________________________________ 

________________________________________________________________________ 

_______________________________________________________________________. 

Bidder declares further that it is  / is not  a DeKalb County Firm.        

  



 

 

 

 

Signed, sealed, and dated this day of , 20 . 

 
 
 

By:_ (SEAL) 

Signature 

 

 

Print Name of Signer 

 

 
 
 

Title of Signer 

 

 

Name of Business Entity Submitting Bid 

 

 

Bidder’s Street Address 

 

 

Bidder’s City, State and Zip Code 

 

 

Bidder’s Phone Number 

 

 

Bidder’s Fax Number 

 

 

Bidder’s E-Mail Address 

 

  



   

 

 

 

Invitation No.: 16-100761 

FIRST SOURCE JOBS ORDINANCE ACKNOWLEDGEMENT 
 

Contract No.________________________ 

 

The DeKalb County First Source Ordinance requires contractors or beneficiaries of eligible projects 

entering into any type of agreement with the County, including purchase orders, regardless of what they 

may be called, for the procurement or disposal of supplies, services, construction projects, professional or 

consultant services, which is funded in whole or part with County funds or County administered funds in 

which the contractor is to receive $50,000 or more in County expenditures or committed expenditures and 

recipient of urban redevelopment action grants or community development block funds administered in 

the amount of $50,000 or more to make a good faith effort to hire DeKalb County residents for at least 

50% of jobs created using the First Source Registry (candidate database) within one hundred twenty (120) 

days of contract execution. The work to be performed under this contract is subject to the provisions of 

the DeKalb County First Source Jobs Ordinance.  All contractors will be asked to submit an Employment 

Roster and/or copies of active payroll registers on a monthly basis to verify compliance.  The undersigned 

acknowledges and agrees to comply with the provisions of the DeKalb County First Source Jobs 

Ordinance. 

 
 

CONTRACTOR OR BENEFICIARY INFORMATION: 

 

       

Contractor or Beneficiary Name (Signature) 

 

       

Contractor or Beneficiary Name (Printed)  

 

       

Title 

 

          

Telephone 

       

Email       

_______________________________________ 

Name of Business  

 

Please answer the following questions: 

1. How many job openings do you anticipate filling related to this contract?  _____   

 

2. How many incumbents/existing employees will retain jobs due to this contract?  

DeKalb Residents: _____ Non-DeKalb Residents: _____ 

Please return this form to DeKalb Workforce Development, fax (404) 687-4099 or email to 

FirstSourceJobs@dekalbcountyga.gov. 
 

DeKalb Workforce Development 774 Jordan Lane, Building #4, Decatur, GA 30033 -  

An Equal Opportunity Employer/Program and auxiliary aids and services are available upon request to individuals with disabilities. 

mailto:FirstSourceJobs@dekalbcountyga.gov


   

 

 

 

LSBE INFORMATION  

WITH EXHIBITS A – C 

 

SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION 

  OPPORTUNITY TRACKING FORM 

 

The Chief Executive Officer and the Board of Commissioners of DeKalb County believe that it 

is important to encourage the participation of small and local businesses in the continuing 

business of County government; and that the participation of these types of businesses in 

procurement will strengthen the overall economic fabric of DeKalb County, contribute to the 

County’s economy and tax base, and provide employment to local residents.  Therefore, the 

Chief Executive Officer and the Board of Commissioners have made the success of local small 

businesses a permanent goal of DeKalb County by implementing the Local Small Business 

Enterprise Ordinance. 

 

PROVISIONS OF LOCAL SMALL BUSINESS ENTERPRISE (LSBE) ORDINANCE 

 

Amount of  LSBE Participation Required 

20% of  Total Award 

 

 Request For Proposals 

(RFP) 

Invitations To Bid  

(ITB) 

LSBE Within DeKalb  (LSBE-

DeKalb) 

Ten (10) Percentage 

Points 

Ten (10) Percent Preference 

LSBE Outside DeKalb (LSBE-

MSA) 

Five (5) Percentage 

Points 

Five (5) Percent Preference 

 

Certified Local Small Business Enterprises (LSBEs) located within DeKalb County and prime 

contractors utilizing LSBEs that are locally-based inside DeKalb County shall receive ten (10) 

percentage points in the initial evaluation of their response to any Request for Proposal and a ten 

(10) percent preference on all responses to any Invitation to Bid.  Certified LSBEs located 

outside of DeKalb County but within the ten (10) County Metropolitan Statistical Area (MSA) 

consisting of Cherokee, Clayton, Cobb, DeKalb, Douglas, Fayette, Fulton, Gwinnett, Henry and 

Rockdale Counties shall receive five (5) percentage points in the initial evaluation of their 

response to any Request for Proposal and a five (5) percent preference on all responses to any 

Invitation to Bid. 

 

For all qualified sealed solicitations, the Director of Purchasing and Contracting, DeKalb County 

Government, shall determine if the bidder/proposer has included written documentation showing 

that at least twenty percent (20%) of the total contract award will be performed by a certified 

LSBE.  This written documentation shall be in the form of a notarized Schedule of LSBE 

Participation (Attached hereto as “Exhibit A”.)  For all contracts, a signed letter of intent from all 

certified LSBEs describing the work, material, equipment and/or services to be performed or 

provided by the LSBE(s) and the agreed upon dollar value shall be due with the bid or proposal 

documents and included with “Exhibit A”.  The certified vendor list compiled by the Contract 

Compliance Division, Purchasing and Purchasing and Contracting Department, DeKalb County 



   

 

 

 

Government establishes the group of Certified LSBE’s from which the bidder/proposer must 

solicit subcontractors for LSBE participation.   

 

Contractors failing to meet the LSBE benchmark must document and demonstrate Good Faith 

Efforts in accordance with the attached “Checklist for Good Faith Efforts” portion of “Exhibit 

A.” The notarized Schedule of LSBE Participation shall be due and submitted with each bid or 

proposal.  Failure to achieve the LSBE benchmark or demonstrate good faith efforts shall result 

in a bid being rejected. 

 

Upon award, Prime Contractors are required to submit a report detailing LSBE/Sub-Contractor 

usage with each request for payment and not less than on a monthly basis.  Prime Contractors are 

also required to certify that all sub-contractors have been paid within seven (7) days of the 

Prime’s receipt of payment from the County.  Failure to provide requested reports/documentation 

may constitute a material breach of contract, entitling the County to terminate the Contract for 

default or pursue other remedies.  LSBE sub-contractors must submit a detailed report of their 

sub-contracting activity for each County contract they participate in.   

 

For eligible bids over $5,000,000.00, The Director of Purchasing and Contracting or designee 

will determine if the Mentor-Protégé provision of the Ordinance will apply. 

  

It is the objective of the Chief Executive Officer and Board of Commissioners of DeKalb County 

to provide maximum practicable opportunity for all businesses to participate in the performance 

of government contracts, including Local Small Business.   To achieve this purpose, the County 

would like to track and record information about participating vendors.  The attached “Exhibit 

A,” also records who performs work and renders services to the County. Contractors are 

requested to indicate whether they are a LSBE and list the level of participation by 

subcontractors designated as such on each solicitation. 



   

 

 

 

EXHIBIT A 

 

 SCHEDULE OF LOCAL SMALL BUSINESS ENTERPRISE PARTICIPATION  

OPPORTUNITY TRACKING FORM 

 

As specified, Bidders and Proposers are to present the details of LSBE participation below: 

 

PRIME BIDDER/PROPOSER_______________________________________________________________ 

SOLICITATION NUMBER:  16-100761 

TITLE OF UNIT OF WORK – Yellow River Force Main Replacement 2016 

  

1. My firm, as the prime bidder/proposer on this unit of work, is a certified (check all that apply):  

____LSBE-DeKalb      ____LSBE-MSA        

 

2.  If you are a Certified LSBE please indicate below the portion of work (including the percentage 

of the amount bid/proposal) that your firm will carry out directly: 

____________________________________. 

 

3. If the prime bidder/proposer is a joint venture, please describe below the nature of the joint 

venture and level of work and financial participation to be provided by the LSBE-DeKalb or 

MSA joint venture firm.  

_____________________________________________________________________ 

______________________________________________________________________ 

 

4. List the LSBE-DeKalb or MSA, subcontractors and/or firms (including suppliers) to be utilized 

in of this contract, if awarded.  No changes can be made in the subcontractors listed below 

without the prior written approval of the County.  Please attach a signed letter of intent from all 

certified LSBEs describing the work, materials, equipment or services to be performed and/or 

provided and the agreed upon dollar value.  A Letter of Intent form is attached hereto as 

“Exhibit B”. 

 

Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate all that apply and attach proof of 

certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work or estimated contract 

award amount to be performed 

 

 

 



   

 

 

 

EXHIBIT A, CONT’D 

 

Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate all that apply and attach proof of 

certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work or estimated contract 

award amount to be performed 

 

 

Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate all that apply and attach proof of 

certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work or estimated contract 

award amount to be performed 

 

  

Name of Company  

Address  

 

Telephone  

Fax  

Contact Person  

Indicate all that apply and attach proof of 

certification:  

LSBE-DeKalb/LSBE-MSA 

 

Description of services to be performed  

 

Percentage of work or estimated contract 

award amount to be performed 

 

 

Please attach additional pages, if necessary. 



   

 

 

 

EXHIBIT A, CONT’D 

DEKALB COUNTY 

CHECKLIST FOR GOOD FAITH EFFORTS 

 
A bidder/proposer that does not meet the County’s LSBE participation benchmark is required to submit 

documentation to support all “Yes” responses as proof of “good faith efforts.” Please indicate whether or 

not any of these actions were taken: 

 

 Yes No Description of Actions 

1.   Advertisement for solicitation of LSBEs in general circulation media 

and trade association publications at least seven (7) calendar days prior 

to bid or proposal opening any and all sub-contractor opportunities.  

Proof of advertisement must be submitted with the bid or proposal. 

2.   Provided written notice to LSBEs that their interest in sub-contracting 

opportunities or furnishing supplies is solicited.  Provide a contact log 

showing the name, address, email and contact number (phone or fax) 

used to contact the proposed certified subcontractors, nature of work 

requested for quote, date of contact, the name and title of the person 

making the effort and the amount of the quoted price if one was 

obtained. 

3.   Provided interested LSBEs with timely, adequate information about the 

plans, specification, and other such requirements of the contract to 

facilitate their quotation and conducted follow up to initial solicitations. 

4.   Efforts made to divide the work for LSBE subcontracting areas likely to 

be successful and to identify portions of work available to LSBEs 

consistent with their availability. Include a list of divisions of work not 

subcontracted and the corresponding reasons for not including them.  

The ability or desire of a bidder/proposer to perform the contract work 

with its own organization does not relieve it of the responsibility to 

make good faith efforts on all scopes of work subject to subcontracting. 

5.   Efforts were made to assist potential LSBE subcontractors meet 

bonding, insurance, or other governmental contracting requirements.  

Where feasible, facilitating the leasing of supplies or equipment when 

they are of such a specialized nature that the LSBE could not readily 

and economically obtain them in the marketplace. 

6.   Communication with Contract Compliance seeking assistance in 

identifying available LSBEs. Provide Contract Compliance 

representative name and title. 

7.   For all contracts, a signed letter of intent from all certified LSBEs 

describing the work, materials, equipment or services to be performed 

or provided by the LSBE(s) and the agreed upon dollar value shall be 

due with the bid or proposal documents. Provide subcontractor 

information as requested by forms provided by Contract Compliance. 

8.   Other Actions (specify): 

 

 

 

 

 

 



   

 

 

 

EXHIBIT A, CONT’D 

 

Please explain all “no” answers above (by number): 

 

                                                                                                  

                                               

                                                                                                          

              

 

 

This list is a guideline and by no means exhaustive.  The County will review these efforts, along with 

other documents, to assess the bidder/proposer’s efforts to meet the County’s LSBE Participation 

benchmark.  If you require assistance in identifying certified, bona fide LSBEs, please contact the 

Purchasing and Contracting Department, Felton Williams, Special Projects Manager at 404-371-6312.  A 

copy of the list of LSBEs certified by the DeKalb County Government, Purchasing and Contracting 

Department is available on our website at http://www.dekalbcountyga.gov/. 
 

 

 

 

  

http://www.dekalbcountyga.gov/


   

 

 

 

EXHIBIT A, CONT’D 

 

DEKALB COUNTY LOCAL SMALL BUSINESS ENTERPRISE SCHEDULE OF 

PARTICIPATION  

OPPORTUNITY TRACKING FORM 

 

Bidder/Proposer Statement of Compliance 

 

Bidder(s)/Proposer(s) hereby state that they have read and understand the requirements and 

conditions as set forth in the objectives and that reasonable effort were made to support the 

County in providing the maximum practicable opportunity for the utilization of LSBEs 

consistent with the efficient and economical performance of this contract.  The Bidder and any 

subcontractors shall file compliance reports at reasonable times and intervals with the County in 

the form and to the extent prescribed by the Director of DeKalb County Purchasing and 

Purchasing and Contracting Department.  Compliance reports filed at such times as directed shall 

contain information as to the employment practices, policies, programs and statistics of 

Contractors and their subcontractors. 

 

1. Non-Discrimination Policy 
a. During the performance of this agreement, Contractor agrees to conform to the 

following Non-Discrimination Policy adopted by the County. 

b. Contractor shall not discriminate against any employee or applicant for 

employment because of race, color, religion, sex, national origin, or disability.  

The Contractor will take action to ensure that applicants are employed, and the 

employees are treated during employment without regard to their race, color, 

religion, sex, national origin, or disability.  Such action shall include, but not be 

limited to, the following: 

(1) Employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of 

compensation; and selection for training, including apprenticeship.  

Contractor agrees to post in conspicuous places available to employees 

and applicants for employment, notices to be provided setting forth 

provisions of this non-discrimination clause. 

(2) Contractor shall, in all solicitations or advertisements for employees 

placed by or on behalf of Contractor, state that all qualified applicants will 

receive consideration for employment without regard to race, color, 

religion, sex, national origin, or disability. 

c. Without limiting the foregoing, Contractor shall not discriminate on the basis of 

disability in the admission or access to, or treatment or employment in, the 

programs and activities, which form the subject of the contract.  The Contractor 

will take action to ensure that applicants for participation in such programs and 

activities are considered without regard to disability.  Such action shall include, 

but not be limited to, the following: 

(1) Contractor agrees to post in conspicuous places available to participants in 

its programs and activities notices to be provided setting forth the 

provisions of this non-discrimination clause. 



   

 

 

 

(2) Contractor shall, in all solicitations or advertisements for programs or 

activities, which are the subject of the contract, state that all qualified 

applicants will receive consideration for participation without regard to 

disability. 

2. Commitment 
 The undersigned certifies that he/she has read, understands, and agrees to be 

bound by the bid specifications, including the accompanying Exhibits and other terms 

and conditions of the Invitation to Bid and/or Request for Proposal regarding LSBE 

utilization.  The undersigned further certifies that he/she is legally authorized by the 

bidder or responder to make the statements and representations in  

 

 Exhibit A and that said statements and representations are true and correct to the 

best of his/her knowledge and belief.  The undersigned will enter into formal 

agreement(s) with the LSBE(s) listed in this Exhibit A, which are deemed by the owner 

to be legitimate and responsible LSBEs.  Said agreement(s) shall be for the work and 

contract with the County.  The undersigned understands and agrees that if any of the 

statements and representations are made by the Bidder knowing them to be false, or if 

there is a failure of the successful Bidder (i.e., Contractor) to implement any of the stated 

agreements, intentions, objectives, goals and commitments set forth herein without prior 

approval of the County, then in any such events the contractor’s act or failure to act, as 

the case may be, shall constitute a material breach of contract, entitling the County to 

terminate the Contract for default.  The right to so terminate shall be in addition to, and 

not in lieu of, any other rights and remedies the County may have for other defaults under 

the Contract.  Additionally, the Contractor will be subject to the loss of any future 

contract awards by the County for a period of one year. 

 

Firm Name (Please Print): 

____________________________________________________________ 

 

Firm’s Officer: 

____________________________________________________________ 

 (Authorized Signature and Title Required)     Date 

  

Sworn to and Subscribed to before me this ____ day of_________, 201__. 

 

____________________________________________________________ 

Notary Public 

My Commission Expires:_____________________________________ _______ 

 
 

 

 

 

 

 



   

 

 

 

 
“EXHIBIT C” 

 

CERTIFICATE OF CORPORATE BIDDER 
 

 

I,                                                             (insert name of the Corporate Secretary), certify that I 

am Secretary of the corporation named as Bidder herein, same being organized and incorporated 

to do business under the laws of the State of _____; that  _________________________ (insert 

name of individual signing the Bid) who executed this Bid on behalf of the Bidder was, then and 

there,                         (insert title of individuals signing the Bid) and that said Bid 

was duly signed by said officer for and on behalf of said corporation, pursuant to the authority of 

its governing body and within the scope of its corporate powers. 

 

I further certify that the names and addresses of the owners of all outstanding stock of said 

corporation as of this date are as follows: 

             

 

             

 

             

 

             

 

             

 

 

This                day of                                          , 20       . 

 

 

 By:______________________________(Corporate Seal) 

      Secretary 



   

 

 

 

CERTIFICATE OF AUTHORITY – JOINT VENTURE 

(Separate Certificate to be submitted by each joint venture partner) 

 

I,                                                     ,
(1)

 certify that:  

1. I am the ________
(2)

  of __________________________,
(3)

 (hereinafter “Venturer”); 

 

2. Venturer is a partner and participant in the joint venture having submitted the Invitation 

to Bid or Request for Proposal No. _______________________ for 

_______________________________________________(insert Project Name); 

 

3. Venturer is organized and incorporated to do business under the laws of the State of 

___________; and 

 

4. Said Invitation to Bid or Request for Proposal No.________________ was duly signed 

by said officer for and on behalf of said Venturer and the Contractor pursuant to the 

authority of the governing body of each and within the scope of its corporate powers. 

 

 

I further certify that the names and addresses of the owners of all the outstanding stock or 

ownership interest in Venturer as of this date are as follows: 

_______________________________________________________________________ 

_______________________________________________________________________ 

_______________________________________________________________________ 

 

 

 

This                day of                                          , 20       . 

 

By:_________________________________  

      Signature of Person Executing Certification 

 

 

INSTRUCTIONS FOR COMPLETION OF THIS CERTIFICATE: 

1.  Name of secretary (if Venturer is a corporation), or Manager or CEO (if Venturer is a    LLP) 

of Venturer. 

2.  Title of person executing Certification. 

3.  Name of joint venture partner. 

 

 

COPY THIS FORM AND SUBMIT SEPARATE CERTIFICATES FOR EACH JOINT 

VENTURE PARTNER WITH THE BID OR PROPOSAL.

BIDDER’S AFFIDAVIT OF COMPLIANCE WITH O.C.G.A. §13-10-91 



   

 

  
          

 

By executing this affidavit, the undersigned verifies its compliance with O.C.G.A. 

§ 13-10-91, as amended, stating affirmatively that the Bidder submitting a Bid to 

DEKALB COUNTY, GA, a political subdivision of the State of Georgia, has registered 

with and is participating in a federal work authorization program, commonly known as E-

Verify, or any subsequent replacement program, in accordance with the applicable 

provisions and deadlines established in O.C.G.A. § 13-10-91, as amended.  The 

undersigned further verifies that it will continue to use the federal work authorization 

program for the Contract Term, and it will only contract with Subcontractors who have 

registered for the federal work authorization program. The undersigned hereby attests that 

its federal work authorization user identification number and date of authorization are as 

follows: 

_____________________________________________ 

Federal Work Authorization User Identification Number 

 

_________________________________ 

Date of Authorization  

 

_____________________________________________ 

Name of Contractor   

 

_____________________________________________ 

Name of Project  

 

_____________________________________________ 

Name of Public Employer  

 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on ______, ___, 20__  in ________________(city), ______(state). 

 

By:_________________________________ 

Signature of Authorized Officer or Agent 

 

____________________________________________ 

Printed Name and Title of Authorized Officer or Agent  

 

Subscribed and Sworn before me on this the   

____ day of ______________, 20__.      

 

_________________________________ 

NOTARY PUBLIC 

My Commission Expires: 

_________________________________ 



   

 

  
          

 

REQUIRED DOCUMENTS CHECKLIST 

 

Bidder shall complete and submit the following documents with their bid: 

Check page numbers and correct numbers as necessary. 

 

Bid Page No. Title 

Check This 

Box If 

Included With 

Bid 

3 Bid Acknowledgement Form*  

34 Required Documents Checklist  

35 Contractor Reference and Release Form*  

36 Subcontractor Reference and Release Form, if applicable**  

37 Bid Bond Form  

39 

Public Works Construction Affidavit and Oath of Successful 

Bidder  

25-30 LSBE - Exhibits A, B, C and D   

 

 

*If these mandatory forms are not completed and submitted with the bid, the 

bidder may be deemed non-responsive. 

 

**These forms are applicable if a subcontractor will be utilized to fulfill the 

requirements of this contract.  If these forms are applicable, they must be 

completed and submitted along with the bid.  Failure to submit these forms, 

if applicable, may result in the bidder being deemed non-responsive. 
 

I, the undersigned, acknowledge that I have included the requested documents as 

listed above. 

 

 __________________________________   ____________________________ 

           Printed Name                                                               Signature 
 
 
 
 
 



   

 

  
          

 

CONTRACTOR REFERENCE AND RELEASE FORM 

List below at least three (3) references, including company name, contact name, address, 

email address, telephone numbers and contract period who can verify your experience and 

ability to perform the type(s) of product(s)/ service(s) listed in the solicitation. 

Company Name Contract Period 

 

Contact Person Name and Title 

 

Telephone Number  (include area code) 

Complete Primary Address 

 

 

City State Zip Code 

Email Address 

 

Fax Number (include area code) 

 

Project Name and Description 

 

Company Name 

 

Contract Period 

 

Contact Person Name and Title 

 

Telephone Number  (include area code) 

Complete Primary Address 

 

 

City State Zip Code 

Email Address 

 

Fax Number (include area code) 

 

Project Name and Description 

 

Company Name 

 

Contract Period 

Contact Person Name and Title 

 

Telephone Number  (include area code) 

Complete Primary Address 

 

 

City State Zip Code 

Email Address 

 

Fax Number (include area code) 

 

Project Name and Description 

 

REFERENCE CHECK RELEASE STATEMENT 
You are authorized to contact the references provided above for purposes of this ITB. 

 

Signed___________________________________ Title___________________________ 

                 (Authorized Signature of Bidder) 

Company Name _______________________________Date ____________________ 

 

 



   

 

  
          

SUBCONTRACTOR REFERENCE AND RELEASE FORM 

List below at least three (3) references, including company name, contact name, address, 

email address, telephone numbers and contract period who can verify your experience and 

ability to perform the type(s) of product(s)/ service(s) listed in the solicitation. 

Company Name Contract Period 

 

Contact Person Name and Title 

 

Telephone Number  (include area code) 

Complete Primary Address 

 

 

City State Zip Code 

Email Address 

 

Fax Number (include area code) 

 

Project Name and Description 

 

Company Name 

 

Contract Period 

 

Contact Person Name and Title 

 

Telephone Number  (include area code) 

Complete Primary Address 

 

 

City State Zip Code 

Email Address 

 

Fax Number (include area code) 

 

Project Name and Description 

 

Company Name 

 

Contract Period 

Contact Person Name and Title 

 

Telephone Number  (include area code) 

Complete Primary Address 

 

 

City State Zip Code 

Email Address 

 

Fax Number (include area code) 

 

Project Name and Description 

 

REFERENCE CHECK RELEASE STATEMENT 
 

You are authorized to contact the references provided above for purposes of this ITB. 

 

Signed__________________________________ Title___________________________ 

                 (Authorized Signature of Bidder) 

Company Name ________________________________Date ____________________  



   

 

  
          

BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS, that we,      

             

(hereinafter called the Principal) and         

             

(hereinafter called the Surety), a corporation chartered and existing under the laws of the 

State of                                                with its principal offices in the City of                                              

___________and listed in the Federal Register and licensed to write surety bonds in the 

State of Georgia, are held and firmly bound unto DeKalb County, Georgia, in the full and 

just sum of            

  Dollars ($                               ) good and lawful money of the United States of 

America, to be paid upon demand of DeKalb County, Georgia, to which payment well 

and truly to be made we bind ourselves, our heirs, executors, administrators, and assigns, 

jointly and severally and firmly by these presents. 

 

WHEREAS, the Principal is about to submit, or has submitted to DeKalb County, 

Georgia, a Bid for Yellow River Main Replacement 2016 

  

WHEREAS, the Principal desires to file this Bond in accordance with law to accompany 

this Bid. 

 

NOW, THEREFORE, the conditions of this obligation are such that if the Bid be 

accepted within sixty (60) days of the Bid opening, the Principal shall execute a Contract 

in accordance with the Bid and upon the terms, conditions, and prices set forth therein, 

and in the form and manner required by DeKalb County, Georgia, and within ten (10) 

days from the date of Notice of Award of the Contract, execute a sufficient and 

satisfactory Performance Bond and Payment Bond payable to DeKalb County, Georgia, 

each in an amount of one hundred percent (100%) of the total Contract Price, in form and 

with security satisfactory to DeKalb County and furnish satisfactory proof of the 

insurance required, then this obligation to be void; otherwise, to be and remain in full 



   

 

  
          

force and virtue in law; and the Surety shall, upon failure of the Principal to comply with 

any or all of the foregoing requirements within the time specified above, immediately pay 

to the aforesaid DeKalb County, Georgia, upon demand, the amount hereof in good and 

lawful money of the United States of America, not as a penalty, but as liquidated 

damages. 

 

IN TESTIMONY THEREOF, the Principal and Surety have caused these presents to be 

duly signed and sealed this                day of                                    , 20       . 

 

PRINCIPAL 

                                                                      

By: _______________________________(SEAL) 

      Signature of Principal 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Principal Business 

 

ATTEST: 

 

_________________________________________ 

Corporate Secretary 

 

SURETY  

 

By: ________________________________(SEAL) 

     Signature of Surety (by Power of Attorney) 

 

_________________________________________ 

Print Name and Title of Authorized Signer 

 

_________________________________________ 

Print Name of Surety Business 

 

WITNESS: 

 

________________________________________ 



   

 

  
          

STATE OF GEORGIA 

COUNTY OF DEKALB 

 

CONTRACTOR AFFIDAVIT AND 

OATH OF SUCCESSFUL BIDDER 

 

 

 Personally appeared before me, the undersigned officer, duly authorized to administer 

oaths,_________________________,(insert name), who, after being duly sworn, deposes as 

follows: 

 

 

I,_____________________________, (insert name), am a competent adult, and I have personal 

knowledge of the facts set forth in this Affidavit and Oath which I make for any lawful use or 

purpose. 

 

  I,____________________________(insert name) swear or affirm that I have not prevented or 

attempted to prevent competition in bidding or submitting a proposal for this Project by any means 

whatsoever. I swear or affirm that I have not prevented or endeavored to prevent anyone from 

making a Bid for this Project by any means whatsoever, I swear I have not caused or induced any 

other person to withdraw a Bid for this Project.  I swear or affirm that I have not violated O.C.G.A. 

§36-91-21(d) in any way, directly or indirectly.  

I hereby declare under penalty of perjury that the foregoing is true and correct.  Executed on 

_____________ ___, 20__ in __________________(city), ______(state). 

 

 

      By:_________________________________ 

           Signature  

 

      ____________________________________ 

      Print Name of Affiant 

 

      ____________________________________ 

      Print Title of Affiant 

 

 

Subscribed and Sworn before me on this the 

______ day of ______________, 20______.      

 

___________________________________ 

NOTARY PUBLIC 

My Commission Expires: 

________________________________ 

 

 



   

 

  
          

 

Exhibit 1 

Standard Form Contract for Construction  

 

 

 

  



   

 

  
          

CONTRACT FOR CONSTRUCTION 

THIS CONTRACT, made as of this ____day of _____, 20___, (hereinafter called the “execution 

date”) by and between, DEKALB COUNTY, a political subdivision of the State of Georgia 

(hereinafter called the “County”) and ________________, a ____________          organized 

pursuant to the laws of the State of _____________(hereinafter called the “Contractor”). 
 

 

I.  SCOPE OF WORK 

 

 

A. The term “Work” means the construction, labor, materials, equipment, tools, machinery, 

testing, temporary services and utilities, supervision, administration, coordination, 

planning, insurance, bonds, transportation, security, and all other services and things 

necessary to provide the County with the facilities, improvements, features, and functions 

in strict conformity with the General Requirements attached hereto, Summary of Work 

hereto attached and as described in the Specifications and the Drawings included in the Bid 

Document Package. The Contractor agrees to complete the Work in a good, firm, 

substantial and workmanlike manner in strict conformity with this Contract. 

 

(1) The Work relates to the following Project:   

 

  

 

B. Unless otherwise stipulated, the Contractor shall furnish all of the Work in accordance with 

the Contract and all incidental work necessary to complete the Project in an acceptable 

manner, ready for use, occupancy, or operation by the County.  The Contractor shall be 

responsible for the entire Work and every part thereof. 

 

 

II.  TIME, TERM AND LIQUIDATED DAMAGES 
 

A. Contract Time.  The Contractor shall commence the Work under this Contract within ten 

(10) days from the date on the Notice to Proceed. Contractor shall fully complete the Work 

within ninety (90) days from and including the date on the Notice to Proceed.  If the 

Change Order only seeks to extend the Contract Time, it may be approved and executed by 

the DeKalb County Chief Executive Officer or his/her designee and the Contractor in 

accordance with the terms of this Contract. 

 

 

B. Liquidated Damages. The Contractor acknowledges that time is of the essence with 

respect to the Work governed by this Contract.  Contractor acknowledges and recognizes 

that if it fails to achieve Substantial Completion of any portion of the Work within the 

Contract Time as may be extended in accordance with the terms of this Contract, the 

County will sustain substantial losses as a result of such failure.  The Contractor further 

acknowledges that the County will suffer damages that are difficult if not impossible to 

accurately estimate. Contractor shall pay liquidated damages of One Thousand Dollars  

($1,000.00) for each day that Substantial Completion of the Work is delayed past the 



   

 

  
          

Contract Time.  The Contractor agrees that the foregoing rate is a reasonable pre-estimate 

of the probable damages that the County will suffer if Substantial Completion is delayed, 

and said daily rate is intended to compensate the County for its damages and is not intended 

to penalize the Contractor for its delay. The County may deduct such liquidated damages 

from any unpaid amounts then or thereafter due the Contractor under this Contract.  Any 

liquidated damages not deducted from any unpaid amounts due the Contractor are payable 

to the County at the County’s demand, together with interest from the date of the demand at 

a rate equal to seven percent (7%) per annum.  

 

III.  PAYMENT 

 

A. Contract Price. As full payment for the faithful performance of this Contract, the County 

shall pay the Contractor, the Contract Price, which is an amount not to exceed __________ 

($__________), unless changed by written Change Order in accordance with the terms of 

this Contract.  The term “Change Order” includes the term “amendment” and shall mean a 

written order authorizing a change in the Work, and an adjustment in Contract Price to 

Contractor or the Contract Term, as adopted and approved by the Contractor and the 

DeKalb County Governing Authority, or the Chief Executive Officer, if exempted from 

Governing Authority adoption and approval in accordance with the express terms of this 

Contract. The Chief Executive Officer or his/her designee shall have the authority to 

approve and execute a Change Order lowering the Contract Price or increasing the Contract 

Price up to twenty percent (20%) of the original Contract Price, provided that the total 

amount of the increase authorized by such Change Order is less than $100,000.00. If the 

original Contract or Purchase Order Price does not exceed $100,000.00, but the Change 

Order will make the total Contract Price exceed $100,000.00, then the Change Order will 

require approval by official action of the Governing Authority.  Any other increase of the 

Contract Price shall be by Change Order adopted and approved by the DeKalb County 

Governing Authority and the Contractor in accordance with the terms of this Contract.  

Amounts paid to the Contractor shall comply with and not exceed Attachment C, the 

Contractor’s Bid Price Form, consisting of __________ page(s) attached hereto and 

incorporated herein by reference.  Payment is to be made no later than thirty (30) days after 

submittal of undisputed invoice. 

 

B. Retainage and Partial Payments.  Partial payments to the Contractor shall be made 

monthly, based on the value of Work completed as determined by the County, plus the 

value of materials and equipment suitably stored, insured and protected at the construction 

site. The Contractor shall submit a payment request for Work completed during the 

preceding calendar month to _____________________  for review and approval on or 

before last day of each month. If approved by the Project Manager or Designated 

Representative, the approved amount, less retainage, shall be paid to the Contractor thirty 

(30) days after the date the approved payment request is received by the County Finance 

Department.  If a payment request is not approved by the County, then no payment shall be 

made to the Contractor until after the Project Manager or Designated Representative 

approves the payment request.  The amount of retainage shall be as follows: 

 

(1) Ten percent (10%) of each partial payment shall be withheld as retainage until the 

value of fifty percent (50%) of the Contract Price, including Change Orders and 

other authorized additions provided in the Contract, is due; 



   

 

  
          

  

(2) When fifty percent (50%) of the Contract Price, as described above, becomes due 

and the manner of completion of the Work and its progress, quality, schedule are 

reasonably satisfactory to the County, and there are no outstanding claims by the 

Contractor, Subcontractors, lower tier subcontractors, as that term is defined by 

state law, or Suppliers, the withholding of retainage shall be discontinued. 

 

(1) If after discontinuing retainage, the County determines that the Work is 

unsatisfactory or has fallen behind schedule, withholding of ten percent (10%) of 

each request for payment may be resumed.  When the Work has reached Substantial 

Completion and the County determines the Work to be reasonably acceptable, the 

Contractor shall submit an invoice or other documents as may be required and 

receive payment of retainage within thirty (30) days.  If minor items remain 

incomplete at that time, an amount equal to two hundred percent (200%) of the 

value of each item, as determined by the County, shall be withheld until such items 

are completed. 

 

(2) The Contractor shall within ten days from the Contractor’s receipt of each payment 

from the County pass through payments to Subcontractors and shall reduce each 

Subcontractor’s retainage in the same manner as the Contractor’s retainage is 

reduced by the County.  The Subcontractor shall, within ten days from the 

Subcontractor’s receipt of payment, pass through payments to lower tier 

subcontractors and shall reduce each lower tier subcontractor’s retainage in the 

same manner as the Subcontractor’s retainage is reduced.  

 

(3) Contractor and County agree to abide by all applicable provisions of Georgia state 

law concerning retainage, including but not limited to O.C.G.A. § 13-10-80 and 13-

10-81.  If the terms of this contract concerning retainage conflict with state law, 

state law governs. 

 

C. Payment Requests and Invoices.  Payment Requests and invoice(s) must be submitted as 

follows: 

 

(1) Original(s) must be submitted to: 

 

Department of Watershed Management 

1641 Roadhaven Drive 

Stone Mountain, Georgia 30083 

Attn: Capital Improvement Program Director 

 

(2) A copy must be submitted with completed Prime Contractor Local Small Business 

Enterprise (“LSBE”) Utilization Report and LSBE Subcontractor Report to: 

 

DeKalb County Department of Purchasing & Contracting 

Contract Compliance Division 

1300 Commerce Drive, 2nd Floor 

Decatur, Georgia 30030 

 



   

 

  
          

D. Title.  All equipment, materials, and Work covered by partial payments shall, upon 

payment thereof, become the sole property of the County, but this provision shall not be 

construed as relieving the Contractor from the sole responsibility for the care and protection 

of equipment, materials, and Work upon which payments have been made, or the 

restoration of any damaged Work. 

 

E. Final Payment.  Within sixty (60) days after the Work is fully completed and accepted by 

the County, the balance due hereunder shall be paid; provided, however, that final payment 

shall not be made until said Contractor shall have completed all Work necessary and 

reasonably incidental to the Contract, including final cleanup and restoration.  Acceptance 

of the Work and the making of final payment shall not constitute a waiver of any claims by 

the County. All claims by the Contractor for breach of contract, violation of state or federal 

law, or compensation and extensions of time shall be submitted in writing to the Chief 

Executive Officer within sixty (60) days after completion and acceptance of the Work as 

herein provided, or all such claims shall be forever barred.   

 

 

IV.  NOTICE 

 

Any notice or consent required to be given by or on behalf of any party hereto to any other 

party hereto shall be in writing and shall be sent to the County’s Chief Executive Officer 

and the Executive Assistant or to the Contractor or his authorized representative on the 

work site by (a) registered or certified United States mail, return receipt requested, postage 

prepaid, (b) personal delivery, or (c) overnight courier service. All notices sent to the 

addresses listed below shall be binding unless said address is changed in writing no less 

than fourteen days before such notice is sent.    Future changes in address shall be effective 

upon written notice being given by the Contractor to the County’s Executive Assistant or 

by the County to the Contractor’s authorized representative via certified first class U.S. 

mail, return receipt requested.  Such notices will be addressed as follows: 

 

To the County:    
  Chief Executive Officer 

  The Maloof Center 

  1300 Commerce Drive, 6
th

 Floor 

  Decatur, Georgia  30030 

 

  and 

Executive Assistant 

The Maloof Center 

1300 Commerce Drive, 6
th

 Floor 

Decatur, Georgia 30030 

With a copy to:  Director of the Department of Purchasing and Contracting  

The Maloof Center 

1300 Commerce Drive, 2
nd

 Floor 

Decatur, Georgia 30030 

To the Contractor:   



   

 

  
          

With a copy to:  (Insert Contractor name and address) 

___________________________ 

 ___________________________ 

 ___________________________ 

 ___________________________ 

 

 

V.  FEDERAL WORK AUTHORIZATION 

 

A. Pursuant to O.C.G.A. §13-10-91, the County cannot enter into a contract for the physical 

performance of services unless the Contractor, its Subcontractor(s) and sub-

subcontractor(s), as that term is defined by state law, register and participate in the Federal 

Work Authorization Program to verify specific information on all new employees.     

 

B. Contractor certifies that it has complied and will continue to comply throughout the 

Contract Term with O.C.G.A. §13-10-91 and any related and applicable Georgia 

Department of Labor Rule. 

 

C. Contractor agrees to sign an affidavit evidencing its compliance with O.C.G.A. §13-10-91.  

The signed affidavit is attached to this Contract as Attachment D. 

 

D. Contractor agrees that in the event it employs or contracts with any Subcontractor(s) in 

connection with this Contract, Contractor will secure from each Subcontractor an affidavit 

that certifies the Subcontractor’s current and continuing compliance with O.C.G.A. §13-10-

91 throughout the Contract Term.  Any signed Subcontractor affidavit(s) obtained in 

connection with this Contract shall be attached hereto as Attachment E. 

 

E. Each Subcontractor agrees that in the event it employs or contracts with any sub-

subcontractor(s), each Subcontractor will secure from each sub-subcontractor an affidavit 

that certifies the sub-subcontractor’s current and continuing compliance with  O.C.G.A. 

§13-10-91 throughout the Contract Term.  Any signed sub-subcontractor affidavit(s) 

obtained in connection with this Contract shall be attached hereto as Attachment F. 

 

 

VI.  CORPORATE AUTHORITY 

 

Contractor agrees to execute the Certificate of Corporate Authority, attached hereto as 

Attachment G. The officials of the Contractor executing this Contract are duly and properly 

in office and are fully authorized and empowered to execute the same for and on behalf of 

the Contractor.  Contractor warrants that it has all requisite power and authority to enter 

into and perform its obligations under this Contract, and that the execution and delivery by 

the Contractor of this Contract and the compliance by the Contractor with all of the 

provisions of this Contract (i) is within the purposes, powers, and authority of the 

Contractor; (ii) has been done in full compliance with applicable law and has been 

approved by the governing body of the Contractor and is legal and will not conflict with or 

constitute on the part of the Contractor a violation of or a breach of or a default under any 

indenture, mortgage, security deed, pledge, note, lease, loan, or installment sale agreement, 

contract, or other agreement or instrument to which the Contractor is a party or by which 



   

 

  
          

the Contractor is otherwise subject or bound, or any license, judgment, decree, law, statute, 

order, writ, injunction, demand, rule, or regulation of any court or governmental agency or 

body having jurisdiction over the Contractor; and (iii) has been duly authorized by all 

necessary action on the part of the Contractor.  This Contract is the valid, legal, binding and 

enforceable obligation of the Contractor.    

 

 

VII.  PERFORMANCE AND PAYMENT BONDS AND INSURANCE REQUIREMENTS 
 

A. Within ten (10) days from the date of Notice of Award of this Contract, the Contractor, as 

principal, shall give a Contract Performance Bond, attached hereto as Attachment J and a 

Payment Bond, attached hereto, each in the amount of $________, for the use of all persons 

doing work or furnishing skills, tools, machinery, or materials under or for the purpose of 

this Contract, in accordance with the applicable provisions of Georgia state law, including 

but not limited to, O.C.G.A. §13-10-1 and §36-91-21 et seq.  The bonds shall be 

underwritten by a surety company licensed to write bonds in the State of Georgia, listed in 

the most current U.S. Treasury Circular No. 570, and which have a current A.M. Best 

rating of "A" (Excellent) with a Financial Size Category of XII or better. The life of these 

bonds shall extend throughout the Contract Term including a sixty (60) day maintenance 

period (where applicable) and a twelve-month guarantee period after the completion of 

Work performed under this Contract.  The bonds shall issue on the forms provided by the 

County as part of this Contract.  

  

B. It is further agreed between the parties hereto that if at any time after the execution of this 

Contract and the surety bonds, the County shall deem the surety or sureties upon such 

bonds to be unsatisfactory, or if, for any reason, such bonds cease to be adequate to cover 

the performance of the Work, the Contractor shall, at its sole expense and within five (5) 

days after the receipt of notice from the County to do so, furnish additional bond or bonds 

in such form and amount and with such surety or sureties as shall be satisfactory to the 

County. 

 

C. The Contractor shall, without expense to the County, provide certificates of insurance, and 

copies of signed insurance policies including declarations pages from companies that are 

authorized to engage in the insurance business in the state of Georgia and are otherwise 

acceptable to the County Finance Director or his/her designee, attached hereto as 

Attachment J.  Such insurance shall be placed with admitted insurers that maintain an A.M. 

Best's rating of not less than A (Excellent) with a Financial Size Category of VIII or better 

with coverage forms acceptable to Contractor.  The insurance described below shall be 

maintained uninterrupted for the duration of the project, including any warranty periods, 

and shall protect Contractor, and others as required by contract, for liabilities in connection 

with work performed by or on behalf of Contractor, its agents, representatives, employees 

or Contractors.   

 

(1) Workers Compensation Insurance.  Statutory workers compensation insurance is 

to be provided in compliance with the requirements of Georgia law with limits 

not less than the following: 

 

Employer’s liability insurance by accident, each accident $1,000,000 



   

 

  
          

Employer’s liability insurance by disease, policy limit $1,000,000 

Employer’s liability insurance by disease, each employee $1,000,000 

 

(2) Commercial General Liability Insurance. Commercial general liability insurance is 

to be provided with limits not less than the following:  

 

 $1,000,000 per occurrence for bodily injury and property damage liability 

$1,000,000 personal and advertising injury liability 

$2,000,000 general aggregate 

 $2,000,000 products-completed operations aggregate 

 $   100,000 damage to rented premises (each occurrence) 

 $       5,000 medical expense (any one person) 

 

(3) Umbrella or Excess Insurance. Umbrella or excess insurance is to be provided with 

General Liability, Auto Liability and Employers Liability scheduled as underlying 

policies with limits not less than the following:  

 

  $5,000,000 per occurrence  

  $5,000,000 aggregate 

 

(4) Comprehensive Automobile Liability Insurance.  Comprehensive automobile 

liability insurance with form coverage is to be provided for all owned, non-owned 

and hired vehicles with combined single limit of $1,000,000.  Automobile liability 

insurance shall be written on ISO Business Auto Coverage Form CA 0001 (1990 

edition or later), or a substitute form providing equivalent coverage, and shall cover 

liability for bodily injury and property damage arising from the use or operation of 

any automobile, including those owned, hired or otherwise operated or used by or 

on behalf of Contractor.  The policy must include Broadened Pollution Liability 

Endorsement CA9948 12 93. 

 

 

(5) Builder’s Risk Insurance Coverage (If Applicable). DeKalb County shall procure 

and maintain Builders Risk Insurance on the entire work which provides “All-risk” 

form that shall at least include insurance for physical loss or damage to the Work, 

temporary buildings, falsework, and materials and equipment in transit, and shall 

insure against at least the following perils or causes of loss: fire, lightning, extended 

coverage, theft, vandalism, malicious mischief, earthquake, collapse, debris 

removal, demolition occasioned by enforcement of Laws and Regulations, water 

damage (other than caused by flood), and such other perils or causes of loss as may 

be specifically required by Supplementary Conditions) until Final Completion and 

Acceptance of the Project.  Such policy of insurance shall contain at least the 

following sub-limits of insurance and deductibles: 

 

 

   
Sub-limits:  

Property in Transit $1,000,000 

Property in Offsite Storage $1,000,000 



   

 

  
          

Plans & Blueprints $25,000 

Debris Removal 25% of Insured Physical Loss 

Delay in Completion / Soft Cost TBD 

Ordinance of Law (Increased Cost of 

Construction) 

$1,000,000 

Flood and Earthquake TBD – Full Contract Value  

Deductibles:  

Flood and Earthquake $25,000 

Water Damage other than Flood $100,000 

All other Perils $10,000 

 

D. The County, its elected officials, officers, employees and agents, hereinafter referred to in 

this article and in the article entitled “Certificates of Insurance” as “the County and its 

officers” are to be named as additional insured on all policies of insurance except worker’s 

compensation insurance with no cross suits exclusion. The County and its officers shall be 

included as additional insureds under commercial general liability and commercial 

umbrella insurance, for liabilities arising out of both the ongoing and completed operations 

of Contractor.  Such additional insured coverage shall be endorsed to Contractor’s policy 

by attachment of ISO Additional Insured Endorsement forms CG 20 10 10 01 (ongoing 

operations) and CG 20 37 10 01 (products-completed operations), or form(s) providing 

equivalent coverage. 

 

E. All coverages required of the Contractor will be primary over any insurance or self-

insurance program carried by the County.  

 

F. If the Contractor is a joint venture involving two (2) or more entities, then each independent 

entity will satisfy the limits and coverages specified here or the joint venture will be a 

named insured under each respective policy specified. 

 

G. In addition to procuring and maintaining commercial general liability insurance, 

automobile liability and commercial umbrella insurance, for the Contract Term, Contractor 

shall continue to procure and maintain the products-completed operations liability 

insurance coverage and commercial umbrella insurance after the Work is substantially 

complete for the entire Contract Term or for the applicable five-year statutory limitation, 

whichever is greater. For such period of time, all terms and conditions of such coverage 

shall remain unchanged, including the limits specified herein and the requirement to 

provide the County with coverage as an additional insured.    

 

H. Contractor agrees to waive all rights of subrogation and other rights of recovery against the 

County and its officers and shall cause each Subcontractor to waive all rights of 

subrogation for all coverage. 

 

I. Failure of the County to demand such certificate or other evidence of full compliance with 

these insurance requirements or failure of the County to identify a deficiency from evidence 

provided will not be construed as a waiver of the Contractor’s obligation to maintain such 

coverage. 

 



   

 

  
          

J. Contractor understands and agrees that the purchase of insurance in no way limits the 

liability of the Contractor. 

 

VIII.  CERTIFICATES OF INSURANCE 

 
A. Certificates shall state that the policy or policies shall not expire, be cancelled or altered 

without at least sixty (60) days prior written notice to the County.  Policies and Certificates 

of Insurance listing the County and its officers as additional insureds (except for workers’ 

compensation insurance) shall conform to all terms and conditions (including coverage of 

the indemnification and hold harmless agreement) contained in this Contract.  

 
B. The Contractor agrees to name the County and its officers as additional insured on the 

commercial general liability insurance, using the ISO Additional Insured Endorsement 

forms CG20101001 (ongoing operations) and CG20371001 (products-completed 

operations) forms, or form(s) providing equivalent coverage. 
 

C. Certificates of Insurance must contain the policy number, policy limits, and policy 

expiration date of all policies issued in accordance with this Contract; the location and 

operations to which the insurance applies.  Certificates must be provided annually for the 

duration of the project.  If applicable, a specific statement must be included that blasting 

coverage is included to the extent such risk is present; that Contractor’s protective coverage 

applies to any Subcontractor’s operations; and Contractor’s contractual liability insurance 

coverage applies to any Subcontractor.   
 

D. This insurance for the County as the additional insured shall be as broad as the coverage 

provided for the named-insured Contractor.  It shall apply as primary insurance before any 

other insurance or self-insurance, including any deductible, non-contributory, and waiver of 

subrogation provided to the County as the additional insured.     

 

E. The Contractor shall be wholly responsible for securing certificates of insurance coverage 

as set forth above from all Subcontractors who are engaged in the Work.  
 

F. If the County shall so request, the Contractor will furnish the County for its inspection and 

approval such policies of insurance with all endorsements, or confirmed specimens thereof 

certified by the insurance company to be true and correct copies. 
 

G.   Contractor shall be responsible and have the financial wherewithal to cover any deductibles 

or retentions included on the certificate of insurance. 

 

H. Such certificates should be sent to the County and must identify the “Certificate Holder” as 

follows: 
 

DeKalb County, Georgia 

Director of Purchasing & Contracting 

The Maloof Center 

1300 Commerce Drive, 2
nd

 Floor 

Decatur, Georgia 30030  

 



   

 

  
          

 

I. Copies of Required Insurance policies with Declarations Page(s) shall be attached hereto as 

Attachment J. 

 

 

IX.  RIGHT TO AUDIT 

A.  The County shall have the right to audit all books and records, including electronic records, 

relating or pertaining to this contract or agreement, including but not limited to all financial 

and performance related records, property, and equipment purchased in whole or in part 

with County funds and any documents or materials which support those records, kept under 

the control of the Contractor, including but not limited to those kept by the Contractor’s 

employees, agents, assigns successors and subcontractors.  The County also has the right to 

communicate with Contractor’s employees related to the audited records. 

 

B.  The Contractor shall maintain such books and records, together with such supporting or 

underlying documents and materials, for the duration of this contract and for seven (7) 

years after termination or expiration, including any and all renewals thereof.  The books 

and records, together with supporting documents and materials shall be made available, 

upon request to the County or its designee, during normal business hours at the 

Contractor’s office or place of business.  In the event that no such location is available, then 

the books, records, and supporting documents shall be made available for audit at a time 

and location which is convenient for the County. 

 

X.  NEW ETHICS POLICY 

 

A. To the extent that the Organizational Act, Section 22A, the Code of DeKalb County, and 

the rules of Executive Order 2014-4 allow a gift, meal, travel expense, ticket, or anything 

else of value to be purchased for a CEO or employee by a contractor doing business with 

the County, the contractor must provide written disclosure, quarterly, of the exact nature 

and value of the purchase to the Chief Integrity Officer, if created, or the Finance Director 

or his/her designee.  Additionally, every contractor who conducts business with the County 

will receive a copy of the ethical rules at the time of execution of the contract. 

 

B. Copies of Required Executive Order 2014-4, New Ethics Policy Page(s) shall be attached 

hereto as Attachment L. 

 

XI.  CONTRACT DOCUMENTS 

 

A. This Contract includes the following Attachments all of which are incorporated herein by 

reference: 

 
Attachment A, General Requirements, GR-1 through GR-48 

 

Attachment B, Summary of Work 

 

Attachment C, Bid Form  

 

Attachment D, Contractor’s Affidavit under O.C.G.A. §13-10-91 



   

 

  
          

 

Attachment E, Sub-subcontractor’s Affidavit under O.C.G.A. §13-10-91 

 

Attachment F, Sub-subcontractor’s Affidavit(s) 

 

Attachment G, Certificate of Corporate Authority,  

 

Attachment H, Certificate of Corporate Authority/ Articles of Organization 

 

 Attachment I, Certificate of Corporate Authority Joint Venture Certificates 

 

Attachment J, Performance Bond and Accompanying Power of Attorney 

 

Attachment K, Payment Bond and Accompanying Power of Attorney 

 

Attachment L, Certificate of Insurance with Declarations Page(s) 

 

Attachment M, Addenda Acknowledgement 

 

Attachment N, Executive Order No. 2014-4 New Ethics Policy 

 

Attachment O, Federally Assisted Contracts 

 

Attachment P, Davis Bacon Wage Rates 

 

Attachment Q, Certification of Suspension and Debarment 

 

B. In addition to the foregoing, the Bid Document Package dated_________, the original of 

which is maintained in the County’s Department of Purchasing and Contracting, forms an 

essential part of this Contract as if fully set out herein.    

 
XII. FUNDING CLAUSE 

  
The Contractor has been informed and understands that funding for this Contract is provided under 

the Community Development Block Grant (CDBG) Program of the U.S. Department of Housing and 

Urban Development and expressly agrees that performance of the Contract, in whole or in part, is 

contingent upon and subject to the availability of such funding to DeKalb County, Georgia. 
 
 

XIII. FEDERAL AND/OR STATE FUNDING LAW 
 

All applicable Federal Regulations are being adhered to under the Community Development Block 
Grant (CDBG) Program of the U.S. Department of Housing and Urban Development. 
 

 

[SIGNATURES APPEAR ON NEXT PAGE] 



   

 

  
          

IN WITNESS WHEREOF, the parties hereto have set their hands and caused their seals to be 

affixed hereupon in four (4) counterparts, each to be considered as an original by their authorized 

representatives. 

NAME OF CONTRACTOR 

 

 

By: ___________________________ 

            Signature                      (SEAL) 

 

      

 Name (Typed or Printed) 

 

      

 Title 

 

      

 Federal Tax I.D. Number 

 

_____________________________ 

Date 

 

ATTEST: 

 

______________________________ 

           Signature 

 

______________________________ 

           Name (Typed or Printed 

 

______________________________ 

          Title 

DEKALB COUNTY, GEORGIA 
 

 

                                                   by Dir.(SEAL) 

LEE MAY 

Interim Chief Executive Officer 
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SECTION 01010 SUMMARY OF WORK 

 

 

PART 1 - GENERAL 
 

 

1.1 SCOPE OF WORK COVERED BY CONTRACT DOCUMENTS 

 
The Scope of Work of this contract includes, but is not necessarily limited to the following 

items. Where conflicts arise between this Scope of Work narrative and other Contract 

Documents, other Contract Documents shall supersede. 

 

A. Replacement and re-routing of the sanitary sewer force main in a casing pipe under 

the Yellow River through Jack and Bore or Microtunneling. 

B. Install isolation valves and pump put connections to facilitate evacuating pipeline 

during construction and operations. 

C. As necessary, construct and maintain temporary bypass pumping to maintain 

continuous and reliable wastewater flow during construction. 

D. Install valves in vaults with tops 2-feet above ground. 

E. Protection of site by utilizing best management practices to minimize impact to 

surrounding facilities. 
 

 

1.2 CONTRACT METHOD 

 
Provide work described by contract documents under a unit price contract. 

 

1.3 WORK SEQUENCE 

 
A. Provide  work  in  stages  to  accommodate  Owner  use  of  premises  during 

construction. 

B. No renovation shall be done in existing facility until Owner release. 
 

 

1.4 OWNER OCCUPANCY 

 
Owner will occupy existing facility and continue normal business operations during 

construction. 
 

 

1.5 CONTRACTOR’S DUTIES 

 
A. Except as specifically noted, provide and pay for: 

1. Labor, materials and equipment. 

2. Tools, construction equipment and machinery. 

3. Other facilities and services necessary for proper execution and completion 

of work. 
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B. Pay legally required sales, consumer and use taxes, except as specifically excluded. 

 
C. Secure and pay for, as necessary for proper execution and completion of work, and 

as applicable at time of receipt of bids: 

1. Permits. 

2. Government fees. 

3. Licenses. 

 
D. Give required notices. 

 
E. Comply with codes, ordinances, rules, regulations, orders and other legal 

requirements of public authorities which bear on performance of work. 

 
F. Promptly submit written notice to Engineer of observed variance of Contract 

Documents from legal requirements. 
 

 

1.6 APPLICABLE CODES 

 
All references to codes, specifications, and standards referred to in the Specification 

Sections and on the Drawings shall mean, and are intended to be, the latest edition, 

amendment, and/or revision of such reference standard in effect as of the date of these 

Contract Documents. 
 

 

1.7 UNIT PRICE 

 
A. Definition: Unit price means a fixed price for materials and installation, including 

all overhead, profit, and all other costs of whatever nature and character, for a 

specified unit of work. Unit prices as such will be used for additional work or 

deducted work. The Owner may at any time order an increase or decrease in the 

number of units of work. Unit prices in the bid form, when incorporated in the 

Contract, shall be the same for additional or deducted units, unless otherwise 

specified. 

 
B. The Owner, Contractor and Engineer shall jointly develop the list of required unit 

prices. 
 
 

Part 2 - EXECUTION 
 

 

2.1 PROTECTION 

 
A. Make such explorations and probes as are necessary to ascertain any required 

protective measures before proceeding with demolition and removal. Give 

particular attention to shoring and bracing requirements so as to prevent any 

damage to existing construction. 
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B. Provide, erect, and maintain barriers, warning signs, and other items as required for 

proper protection of the workmen engaged in demolition operations, occupants of 

the facility and the general public. 

 
C. Provide and maintain temporary protection of the existing structure designated to 

remain where demolition, removal, and new work are being done, connections 

made, materials handled, or equipment moved. 

 
D. Take necessary precautions to prevent dust and dirt from rising by wetting 

demolished masonry, concrete, plaster, and similar debris. 

 
E. Provide adequate fire protection in accordance with local Fire Department 

requirements. 

 
F. Do not close or obstruct roadways, walkways, passageways, or stairways without 

the authorization of the Owner. Do not store or place materials in passageways, 

stairs, or other means of egress. Conduct operations with minimum traffic 

interference. 

 
G. Be responsible for any damage to the existing structures or contents by reason of 

the insufficiency of protection provided. 
 

 

2.2 WORKMANSHIP 

 
A. Cut, remove, alter, temporarily remove and replace, or relocate existing work as 

required for performance of the work. Perform such work required with due care, 

including shoring and bracing. 

 
B. Coordinate patching involving the various trades whether or not specifically 

mentioned in the respective Specification sections. 

 
C. Materials or items demolished shall become the property of the Contractor and shall 

be removed from the Owner’s property. 

 

D. Where utilities are removed, or abandoned, cap, valve, plug, or by-pass to make 

complete and working installation. 
 

 

E. Upon completion of contract, deliver work complete and undamaged. Damage that 

may be caused by Contractor or Contractor’s workmen to existing structures, 

grounds, and utilities shall be repaired by Contractor and left in as good condition 

as existed prior to damaging. 

 
F. Finish new and adjacent existing surfaces as specified for new work. Clean existing 

surfaces of dirt, grease and loose paint before refinishing. 
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2.3 CLEANING UP 

 
Remove debris as the work progresses. Maintain the premises in a neat and clean 

condition. 

 

 

END OF SECTION 
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SECTION 01015 CONTROL OF WORK 

 

 

PART 1- GENERAL 

 
1.1 SECTION INCLUDES 

 

 

This section includes the general use of the site including properties inside and outside of 

the right of way, work affecting existing utilities, roadways, streets, driveways, and traffic 

patterns. This section also includes requirements for notification to adjacent landowners 

and occupants. 
 

 

1.2 PERSONNEL – COOPERATION WITHIN THIS CONTRACT 

 
A. The contractor shall furnish manpower and equipment which will be efficient, 

appropriate and large enough to secure a satisfactory quality of work and a rate of 

progress which will insure the completion of the work within the time stipulated in 

the Proposal. If at any time such project progression appears to the Owner to be 

inefficient, inappropriate, or insufficient for securing the quality of work required 

or for producing the rate of progress aforesaid, he may order the Contractor to 

increase the project equipment and/or manpower, and the Contractor shall conform 

to such order. Contractor shall be required to increase the project equipment and/or 

manpower in a safe manner. Failure of the Owner to give such order shall in no 

way relieve the Contractor of his obligations to secure the quality of the work and 

rate of progress required. 

 
B. All firms or persons authorized to perform any work under this Contract shall 

cooperate with the General Contractor and his subcontractors or trades, and shall 

assist in incorporating the work of other trades where necessary or required. 

 
C. Cutting and patching, drilling and fitting shall be carried out where required by the 

trade or subcontractor having jurisdiction, unless otherwise indicated herein or 

directed by the Owner. 
 

 

PART 2 - EXECUTION 
 

 

2.1 INSTALLATION 

 
A. Private land: The Contractor shall not enter or occupy any private land outside of 

easements, except by permission of the property owner and the client Owner. 
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B. Pipe locations: Pipelines shall be located substantially as indicated on the 

Drawings, but the Owner reserves the right to make such modifications in locations 

as may be found desirable to avoid interference with existing structures or for other 

reasons. Where fittings are noted on the Drawings, such notation is for the 

Contractor’s convenience and does not relieve him from laying and jointing 

different or additional items where required. 

 
C. Open excavations: 

1. All open excavations shall be adequately safeguarded by providing 

temporary barricades, caution signs, lights and other means to prevent 

accidents to persons, and damage to property. The Contractor shall, at his 

own expense, provide suitable and safe bridges and other crossings for 

accommodating travel by Owner’s personnel, pedestrians and workmen. 

Bridges provided for access to private property during construction shall be 

removed when no longer required. The length of open trench will be 

controlled by the particular surrounding conditions, but shall always be 

confined to limits minimizing interference with plant operating personnel 

and not endangering existing facilities. Maximum length of open trench is 

not to exceed 100 feet ahead of pipe laying and backfilling in paved areas 

and not to exceed 200 feet ahead of pipe laying and backfilling in 

unimproved areas. 

2. If the open excavation becomes a hazard, or if it excessively restricts traffic, 

Contractor shall engage construction procedures such as limiting the length 

of open trench, prohibiting stacking excavated material in the street, and 

requiring that the trench shall not remain open overnight. 

3. The Contractor shall take precautions to prevent injury to the public due to 

open trenches. All trenches, excavated material, equipment, or other 

obstacles which could be dangerous to the public shall be well lit at night. 

 
D. Maintenance of traffic: 

1. Unless permission to close the street is received in writing from the proper 

authority, all excavated material shall be placed so vehicular and pedestrian 

traffic may be maintained at all times. If the Contractor’s operations cause 

traffic hazards, he shall repair the road surface, provide temporary ways, 

erect wheel guards or fences, or take other measures for safety. 

2. Detours around construction will be subject to the approval of the Owner. 

Where detours are permitted, the Contractor shall provide all necessary 

barricades and signs as required to divert the flow of traffic. While traffic 

is detoured, the Contractor shall provide all necessary barricades and signs 

as required to divert the flow of traffic. While traffic is detoured, the 

Contractor shall expedite construction operations and periods when traffic 

is being detoured will be strictly controlled by the Owner. 

3. The Contractor shall take precautions to prevent injury to the public due to 

open trenches. Night watchmen may be required where special hazards 

exist, or police protection provided for traffic while work is in progress. 
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The Contractor shall be fully responsible for damage or injuries whether or not police protection 

has been provided. 

 
E. Work Within GDOT Right-of-Way 

1. All roadway restoration shall be done in accordance with the lawful 

requirements of the authorities within whose jurisdiction such pavement is 

located 

2. All highway utilities and traffic controls are to be maintained and work shall 

conform to the rules and regulations of the authorities, including the use of 

standard signs. 

3. The Contractor shall furnish all such bonds or checks required by the 

highway authorities to ensure proper restoration of paved areas. 

 
F. Care and protection of property: 

1. The Contractor shall be responsible for the preservation of all public and 

private property and shall use every precaution necessary to prevent damage 

thereto. If any direct or indirect damage is done to public or private property 

by or on account of any act, omission, neglect, misconduct in the execution 

of the work on the part of the Contractor, such property shall be restored by 

the Contractor, at his expense, to a condition similar or equal to that existing 

before the damage was done. 

2. All sidewalks disturbed by the Contractor’s operations shall be restored to 

their original condition by the use of similar or comparable materials. All 

curbing shall be restored in a condition equal to the original construction 

and in accordance with the best modern practice. 

3. Along the location of this work all fences, walks, bushes, trees, shrubbery, 

and other physical features shall be protected and restored in a thoroughly 

workmanlike manner. Fences and other features removed by the Contractor 

shall be replaced in the original location as soon as conditions permit. All 

grass areas beyond the limits of construction which have been damaged by 

the Contractor shall be regraded and seeded. 

4. The protection, removal, and replacement of existing physical features 

along the line of work shall be a part of the work under the Contract, and all 

costs in connection therewith shall be included in the unit and/or lump sum 

prices established under the items in the Proposal. 

 
G. Protection and relocation of existing structures and utilities: 

1. The Contractor shall assume full responsibility for the protection of all 

buildings, structures, and utilities, public or private, including poles, signs, 

services to buildings, utilities in the street, such as pipes, water pipes, 

hydrants, sewers, drains, and electric and telephone cables, whether or not 

they are shown on the Drawings. The Contractor shall carefully support 

and protect all such structures and utilities from injury of any kind. Any 

damage resulting from the Contractor’s operations shall be repaired by him 

at his expense. 
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2. Protection and temporary removal and replacement of existing utilities and 

structures as described in this Section shall be considered as extra work and 

all costs in connection therewith shall be as outlined in the General 

Conditions. 

3. If, in the opinion of the Owner, permanent relocation of a utility is required, 

he may direct the Contractor, in writing, to perform the work. Work so 

ordered will be paid for at the Contract unit prices, if applicable, or as extra 

work under the General Conditions. If relocation of a privately owned 

utility is required, the Owner will notify the Utility to perform the work as 

expeditiously as possible. The Contractor shall fully cooperate with the 

Owner and Utility, and shall have no claim for delay due to such relocation. 

The Contractor shall notify public utility companies in writing at least 48 

hours (excluding Saturdays, Sundays, and legal holidays) before excavating 

in any public way. 

 
H. Water for construction purposes: The express approval of the Owner shall be 

obtained before water is used. Hydrants shall only be operated under the 

supervision of the Owner. Contractor shall be responsible for obtaining a hydrant 

meter from the Owner for this water use. Contractor shall be responsible for all cost 

associated with hydrant meter. 

 
I. Maintenance of flow: The Contractor shall at his own cost, provide for the flow of 

sewers, drains, and water courses interrupted during the progress of the work, and 

shall immediately cart away and remove all offensive matter. The entire procedure 

of maintaining existing flow shall be fully discussed with the Owner well in 

advance of the interruption of any flow. 
 

 

2.2 TESTING 
 

A. Open Excavations 

1. All open excavations shall be adequately safeguarded by providing temporary 

barricades, caution signs, lights and other means to prevent accidents to 

persons, and damage to property. The Contractor shall, at his own expense, 

provide suitable and safe bridges and other crossings for accommodating travel 

by Owner’s Representative, pedestrians and workmen. Bridges provided for 

access to private property during construction shall be removed when no longer 

required. The length of open trench will be controlled by the particular 

surrounding conditions, but shall always be confined to limits minimizing 

interference with plant operating personnel and not endangering existing 

facilities. Maximum length of open trench is not to exceed 100 feet ahead of 

pipe laying and backfilling in paved areas and not too exceed 200 feet ahead of 

pipe laying and backfilling in unimproved areas. 

2. If the open excavation becomes a hazard or if it excessively restricts traffic, 

Contractor shall engage construction procedures such as limiting the length of 

open trench, prohibiting stacking excavated material in the street, and requiring 

that the trench shall not remain open overnight. 
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3. The Contractor shall take precautions to prevent injury to the public due to open 

trenches. All trenches, excavated material, equipment, or other obstacles which 

could be dangerous to the public shall be well lit at night. 
 

 

2.3 CLEANUP 
 

During the course of the work, the Contractor shall keep the site of his operations in as 

clean and neat a condition as is possible. He shall dispose of all residue resulting from the 

construction work and, at the conclusion of the work, he shall remove and haul away any 

surplus excavation, broken pavement, lumber, equipment, temporary structures, and any 

other refuse remaining from the construction operation, and shall leave the entire work site 

in a neat and orderly condition. 
 
 

 

END OF SECTION 
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SECTION 01025 – MEASUREMENT AND PAYMENT 

 

 

PART 1 – GENERAL 
 

 

1.1 SECTION INCLUDES 
 

A. Methods of measurement and payment for items of work under the Bid Schedule. 
 

1.2 SUMMARY 
 

 

A. The total bid price shall cover all work required by the Contract Documents. All 

costs in connection with the proper and successful completion of the work, 

including all materials, equipment, supplies, and appurtenances; providing all 

equipment and tools; and performing all necessary labor and supervision to fully 

complete the work, shall be included in the unit and lump sum prices bid. 
 

B. All work not specifically set forth as a pay item in the Bid Form shall be considered 

subsidiary obligations of Contractor and all costs in connection therewith shall be 

included in the prices bid. 
 

C. All estimated quantities stipulated in the Bid Form or other Contract Documents 

are approximate and are to be used only: 
 

1. As a basis for estimating the probable cost of the Work. 

2. For the purpose of comparing the bids submitted for the Work. 
 
 

D. The basis of payment for work shall be in accordance with the unit price bid items 

in the Bid Schedule and shall be full compensation for all labor, materials, and 

equipment required to furnish, install, construct, and test the Work covered under 

the unit price bid item. Payment for new work, replacement work, rehabilitation, 

and rehabilitation-related activities or any other items of work for payment will be 

made on a linear foot, vertical foot, square foot, square yard, cubic yard, or each 

based on the Contractor’s measurement, contingent on verification by Owner’s 

Representative. Contractor agrees he will make no claim for damages, anticipated 

profits, or otherwise on account of any difference between the amounts of work 

actually performed and materials actually furnished. 
 

E. Payment will be made only for the actual quantities of work performed in 

compliance with the Drawings and Specifications. The Contractor will be paid an 

amount equal to the approved quantity times applicable unit price. Any unused 

balance of the unit price work shall revert to the Owner upon completion of the 

project. 
 

F. Pay requests for work performed shall be itemized by asset. The pay request should 

list each asset by ID number, describe the work performed per the payment bid 
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form, provide the unit cost, and provide the extended cost. When seeking partial 

payment where work was attempted and could not be completed, adequate 

information should be provided on the pay request to justify the amount requested. 

 

G. Pay Items bearing a GDOT Pay Item No. shall be measured and paid per GDOT 

Standard Specifications Construction of Transportation Systems, 2013 Edition 

(GDOT Standard Specs). 
 
 

1.3 MEASUREMENT AND PAYMENT 
 

A. Grading Complete: Bid Item 210-0100. Measurement and payment will be per 

the requirements of GDOT Standard Specs with the following additions. Payment 

will constitute full compensation for all costs associated with any jacking, 

receiving, drilling, and/or other pits required to conduct jacking, boring, or 

microtunneling work. These costs include, but are not necessarily limited to all 

materials, equipment, engineering costs, permitting, shoring, bracing, excavation, 

storage, dewatering, additional safety measures, additional erosion and 

sedimentation control, backfilling, compacting, and all things necessary to 

excavate, prepare, executed drilling/boring operations, backfilling, and restoring 

the required pits. #57 Stone or GAB used to provide a dry or stable work surface 

in the pits will be paid at the unit price bid for each item. 
 

 

B. #57 Stone: Bid Item SP-3: Measurement for payment will be for each cubic yard 

(CY) installed and tamped. Payment will constitute full compensation for all costs 

associated with #57 Stone, including materials, transport, storage, installation, 

tamping, tamping equipment, geotextile fabric, #57 Stone will not be measured for 

payment when used as a pipe bedding material. When used as pipe bedding 

material, #57 Stone shall be incidental to the pipe being installed. 
 

 

C. Cam Lock Coupling: Bid Item SP-2. Measurement for payment will be for each 

cam lock and cap provided for the force main pump out assembly. The 

specifications for the cam lock coupling, also known as a “quick disconnect,” shall 

be per DWM Pump Station Standards. Payment will constitute full compensation 

for all costs associated with providing and installing #316 stainless steel cam lock 

couplings. 

 
D. Microtunneling: Bid Item SP-4. Measurement for payment shall be the horizontal 

length of tunnel bored and placed into service that meets the lines and grades 

indicated on the drawings. Microtunneling shall only be initiated upon approval 

by the Engineer and the Owner. Payment will constitute full compensation to 

complete the work as described in Section 02441 – Microtunneling with the 

exception of the work described under Bid Item Grading Complete – 210-0100. 
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E. Coordinated Site Restoration: Bid Item 004-0022 shall have the same general 

meaning and use as defined in GDOT Standard Specs Subparagraph 101.27 – 

Extra Work, and is intended to be a line item maximum sum that, at the Owner’s 

sole discretion, may be accessed to fund execution of Project Site and/or System 

Restoration, as the Owner may determine to be necessary, to complete the intended 

purpose of the Project. Procedures governing the use of the Coordinated Site 

Restoration pay item shall generally be as per SECTION 109.05 – 

MEASUREMENT AND PAYMENT – EXTRA WORK. The prices charged to 

Owner by Contractor for such work, when requested, for the Coordinated Site 

Restoration shall be developed in general agreement with SECTION 109.05, 

Subparagraph B. After approval by the Owner of the approach, schedule, and 

costs submitted by the Contractor to perform the Coordinated Site Restoration 

Work, a Directive may be issued to the Contractor to execute the Work as 

described at the approved cost. 
 

 

END OF SECTION 
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SECTION 02441 – MICROTUNNELING 

PART 1 – GENERAL 

 

1.1 DESCRIPTION 
 

 

A. Section includes requirements for installing pipe by use of Microtunneling and Pilot 

Tube Microtunneling operations as defined herein. 
 

B. Contractor. 
 

1. Responsible for selection of Microtunneling means and methods and is 

subject to be reviewed by the Owner’s Representative. 

2. Furnish all labor, equipment, and material required to complete the work, 

including but is not limited to; Microtunneling system, spoil transportation 

and separation, hoisting, lifting, safety, and control equipment 

3. Furnish all labor, equipment, and material for jacking and receiving pit 

construction, complete in place including, but not limited to: sediment 

controls, re-handling and disposal of unsuitable materials, dewatering, 

utility adjustments/support, tests, excavation, sheeting and shoring, 

backfilling, cleanup, security, restoration of surface features, and other 

related work necessary for construction as specified or as shown on the 

drawings. 

4. When grout is required work includes mix design requirements, testing, 

furnishing and production of  grout for: 

i. Pressure grouting of bolted liner plates for shafts. 

ii. Pressure grouting of primary tunnel liner. 

iii. Pressure grouting of jacked-pipe. 

iv. Annular grouting uncased sewer pipe. 

v. Grouting voids in ground resulting from caving, loss of ground, or 

settlement. 

vi. Grouting of manholes constructed in shafts. 

vii. Compaction grouting is not part of this specification. 
 

 
 

1.2 DEFINITIONS 
 

 

A. Microtunneling: Installing casing pipe by jacking pipe behind a remotely controlled, 

steerable, guided Microtunnel Boring Machine (MTBM) which fully supports 

excavated face with either slurry or earth pressure balance at all times. 
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B. Pilot Tube Microtunneling (PTMT): Multi- stage method of accurately installing 

a  product pipe to line and grade by use of a guided pilot tube and followed by 

upsizing to install the product pipe. The system  must  use  a  guidance  system to  

insure  accuracy, is remotely operated and does not require man entry to the 

tunnel  for   normal operations. The guidance  system,  consisting  of  target, 

theodolite, camera, and monitor, can detect the deviation of the drilling profile 

and gives the operator continuous information about the the steering head location. 
 

C. Slurry Pressure Balance System 
 

1. Microtunneling system mixing excavated material with slurry in a chamber 

located behind the cutting head. 

2. Low pressure slurry is used to balance ground and water pressure at the face 

of tunnel, limit settlement, and convey cuttings back to ground surface. 

3. Cutting are removed or separated and slurry is recirculated back to MTBM. 
 

 

D. Earth Pressure Balance System 
 

1. Microtunneling system incorporating continuous flight auger enclosed in 

separate casing inside casing pipe being jacked 

2. Positive pressure is maintained at excavated face by regulating volume of 

cuttings removed relative to advance rate of MTBM. 
 

 

E. Tunnel Boring Machine (TBM): Mechanized excavating equipment is steerable, 

guided and articulated, connected to and shoved forward by the pipe being 

installed, with man entry. 
 

F. Microtunnel Boring Machine (MTBM): Mechanized excavating equipment is 

remotely-controlled, steerable, guided and articulated, connected to and shoved 

forward by the pipe being installed, usually precluding man entry. 
 

G. Tunneling Methodology: A written description,  together  with  supporting 

documentation defining Contractor's plans and procedures for the 

microtunneling or  pipe jacking operations. 
 

H. Jacked Pipe: A method for installing sewer pipe serving as initial construction 

lining and tunnel support, installed for stability and safety during construction, and 

as the sewer pipe. The pipe is shoved forward, or jacked, as the tunnel is advanced. 
 

I. Zone of Active Excavation: Area located within a radial distance about a surface 

point immediately above the face of excavation equal to the depth to the bottom 

of the excavation. 
 

J. Critical Structure: Any building, structure, pipeline, utility, bridge, pier, or similar 

construction partially or entirely located within a zone of active excavation. 
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K. Pressure Grouting: Filling a void behind a liner or pipe with grout under 

pressure sufficient to ensure void is properly filled, but without overstressing 

temporary or  permanent ground support, or causing ground heave to occur. 
 

L. Back Grouting: Secondary pressure grouting to ensure voids have been filled 

between shaft liners and the surrounding ground. 
 

M. Annular Grouting: Filling the annular space between the carrier pipe and the 

ground, by pumping. 
 

N. Ground Stabilization Grouting: Filling voids, fissures, or under-slab settlement 

due to caving or loss of ground by injecting grout under gravity or pressure to 

fill the void. 
 

O. Casing Pipe: Pipe capable of withstanding installation forces due to jacking and 

other construction or temporary loads in addition to permanent live and dead loads. 
 

P. Jacking & Receiving Pits: Working pits between where casing is installed by 

means of Microtunneling technique for Microtunnel jacking and equipment 

retrieval. 
 

Q. Drive: Section of casing pipe installed by Microtunneling from Jacking Pit to 

Receiving Pit. 
 

R. Spoil:   Excavated material that has been mixed with either water or slurry and 

pumped to surface to be separated and recycled or disposed. 
 

1.3 QUALIFICATIONS AND QUALITY ASSURANCE 
 

A. Tunneling and Microtunneling is deemed to be specialty contractor work. If the 

Contractor elects to perform the work, the Contractor shall provide evidence 

of experience to the Owner’s Representative. 
 

1 .  A minimum of five (5) continuous years of experience in 

tunneling and microtunneling construction is required of the 

installer for the selected microtunneling method. Evidence of this 

experience shall be provided with the shop drawings for review by 

the Owner’s Representative. 

 

2.  The Contractor will have completed at least 30,000 linear feet of 

microtunneling installations. 

 

B. Field supervisory personnel employed by the Tunneling or Microtunneling 

Contractor will have at least five (5) years’ experience for the selected 

microtunneling method in the performance of the work and tasks as stated under 

the submittal section herein. 
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C. Operators employed by the Tunneling or Microtunneling Contractor will have at 

least  three (3) years’ experience for the selected microtunneling method in 

the performance of the work and tasks as stated under the submittal section herein. 
 

D. Operate systems following manufacturer’s instructions and make available at all 

times copies of operations manuals to Engineer and Operational Personnel on site. 
 

E. Test full system on completion of set up and before commencing drive 
 

F. Before commencement of any drive Contractor to demonstrate to Owner’s 

Representative that required set up procedures and system checks are complete and 

required materials are at hand to commence drive. Receiving pit construction shall 

be complete before driving can commence. 
 

1.4 SUBMITTALS 
 

A. Submittal formatting shall follow the requirements  stated  in  Section  01300, 

Submittals. 
 

B. If modifications are required during construction, submit to Engineer for approval 

information illustrating such modifications, including reasons. 
 

C . Qualifications: 

 

1. Submit   documentation   showing   the   Contractor,  field  supervisory 

personnel, and operators meet the minimum required qualifications stated 

in Section 1.3. 

2. Include a list of a minimum of three wastewater collection projects 

similar in scope and value to the project specified in the contract 

documents. Information must include, but not be limited to, date and 

duration of work, location, pipe information (i.e. length, diameter, depth 

of installation, pipe material, etc.), project owner information (i.e. name, 

address, telephone number, contact  person),  and  the  contents  handled 

by the pipeline (water, wastewater, etc.). 
 

D. Materials: 
 

1. Submit pipe material  reference  sheets  and  manufacturer’s  certification 

of  pipe meeting or exceeding the required specifications. 

2. Submit a description of materials, grout mix, equipment and operational 

procedures to accomplish each grouting operation. The description may 

include sketches, as appropriate, indicating type and location of mixing 

equipment, pumps, injection points, venting method, flow lines, pressure 

measurement, volume measurement, grouting sequence, schedule, and stage 

volumes. 

 

i. Submit a grout mix design report, including: 
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1) Grout type and designation. 
 

2) Grout mix constituents and proportions, including 

materials by weight and volume. 

3) Grout  densities and viscosities, including wet  density  at 

point of placement. 

4) Initial set time of grout. 

5) Bleeding,shrinkage/expansion. 

6) Compressive strength. 
 

 

ii. For cellular grout, also submit the following: 
 

 

1) Foam concentrate supplier's certification of the dilution ratio 

for the foam concentrate. 

2) A  description  of  the  proposed  cellular  grout  production 

procedures. 
 

 

iii. Maintain  and   submit  logs   of   grouting   operations  indicating 

pressure, density, and volume for each grout placement. 
 
 

E. Tunneling   Methodology: Submit  a  brief description of  proposed tunnel 

methodology to convey the following: 
 

1. Proposed method of tunnel construction and type of face support. Including 

but not limited to, procedures and resources that will be employed to carry 

out work 

2. Manufacturer and type of tunneling equipment proposed.   Describe type 

of lighting and ventilation systems. 

3. Number and duration of shifts planned to be worked each day. 

4. Sequence of operations. 

5. Locations of access shafts and work sites. Describe method of 

construction for tunnel shafts. 

6. Establishment of drive line and elevation at base of shaft 

7. Pipe/casing pipe connections 

8. Method of maintaining line and grade, and reestablishment of line and grade 

as required 

9. Method   of   spoil   s e p a r a t i o n  a n d  transportation   from   the   face, 

surface  storage  and  disposal location. 

10. Spoil and slurry containment during work 

11. Installation of carrier pipe, including placement of grout between carrier 

pipe and casing pipe, and procedures to prevent floatation during grouting 

12. Capacity of jacking equipment and type of cushioning. 
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13. Identify critical utility crossings and special precautions proposed. 

14. Slurry injection system details. 
 

 
 

F. Tunnel  jacking and receiving pits:  Submit  j a c k i n g   a n d   r e c e i v i n g   p i t 

construction drawings together with calculations to include, as a minimum: 
 

1. Shaft dimensions, design criteria, and details for ground support system, 

such as sheeting, shoring, bracing, and stabilization, protection of the 

excavation, special requirements for shaft penetrations, tunnel "eye", 

starter and back tunnels, and seal slabs. Allowable surcharge loads and 

any restrictions on surcharge capacity, including live loads, shall be clearly 

shown on the shaft construction drawings. Thrust blocks or other reactions 

required for pipe jacking shall be shown, if applicable. 

2. Location of shafts by station and limits of working sites. 

3. Description of site security arrangements. 

4. Description of method of extending the shaft above the flood. 

5. Any geotechnical /  boring undertaken by the Contractor, for whatever 

purpose, connected to the Work. 

6. Submit shaft temporary deck drawings and calculations in the event a shaft 

is not  needed  for immediate  construction  activity,  per Subsection 819 

1.5.b. 

7. Shaft design submittals by the Contractor shall be signed and sealed by 

a Professional Engineer registered in the State of Georgia. 
 

 
 

G. Drawings   and   Calculations: Submit   for   record   purposes,   drawings,   and 

calculations  for any tunnel support system designed by the Contractor. 
 

1. Drawings   shall  be  adequate  for  construction,  and  include  installation 

details. 

2. For pipe jacking and  microtunneling show pipe and pipe joint detail. 

3. Documents  must  be  signed  and  sealed by   a   Professional   Engineer 

registered in the State of Georgia. 

4. Calculations shall include clear statement of criteria. 

5. Owner’s Representative shall review of all t h e  drawings and calculations 

is for  information purposes and overall compliance. 
 

 
 

H. Quality Control: Submit for review a brief description of quality control methods 

including: 
 

1. Method and frequency of survey control. 

2. Example of tunnel daily log. 
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I. Geotechnical Investigation: When geotechnical investigations are conducted by 

the Contractor, submit results in both hardcopy and electronic form to the 

Owner’s Representative for record purposes. 
 

J. Monitoring Plans: The Contractor shall provide monitoring plans per 

Subsection 3.10 for assessing ground movement (settlement or heave) due to 

drilling operations as follows: 
 

1. Instrumentation Monitoring Plan: Submit for review, prior to 

construction, a monitoring plan including a schedule of instrumentation 

design, layout of instrumentation points, equipment installation details, 

manufacturer's catalog  literature, and monitoring report forms. 

2. Surface Settlement Monitoring Plan: Submit a settlement monitoring plan 

for review prior to construction. The plan shall identify the location of 

settlement monitoring points, reference benchmarks, survey frequency and 

procedures, and reporting formats. 
 

 
 

K. Structures Assessment: Pre-construction and post-construction assessment reports 

shall be provided for critical structures, namely those located within the zone of 

active excavation from the proposed tunnel centerline. Photographs or a video of 

any existing/pre-construction damage to structures in the vicinity of the sewer 

alignment shall be included in the assessment reports. 
 

L. Submit all monitoring readings to the Owner’s Representative. 
 

M. Daily Reports: The shift log, as defined in Subsection 3.5, Pipe-jacked Tunneling 

Data, shall be maintained by the Contractor and must be made available to the 

Owner’s Representative on request. 
 

N. Traffic Control Plan: If traffic maintenance is required as part of the Work, a 

Traffic Control Plan will be submitted to the appropriate agency for review and 

approval. The plan shall include an outline of the permit acquisition procedure 

for lane closure, methods for proper signing and  barricades  complying  with 

local requirements, and the GDOT, and Contractor telephone numbers for 

emergencies. A copy of the approved traffic control plan shall be submitted to the 

Owner’s Representative for informational purposes only 
 

1.5 RECORD DRAWINGS 
 

A. Maintain a complete set of field drawings for recording record drawing conditions 

at the construction site at all times. 
 

B. Properly date and initial all record drawing conditions, corrections, or changes. 
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1.6 DESIGN CRITERIA 
 

A. Pipe: 
 

1. Contractor is responsible for selection of the appropriate pipe and pipe 

joints to carry the thrust of any jacking forces or other construction loads 

in combination with overburden, earth and hydrostatic loads. Design of 

any pipe indicated on the Contract Documents considers in-place loads 

only and does not take into account any construction loads. The criteria 

for longitudinal loading (jacking forces) on the pipe and joints shall be 

determined by the contractor, based on the selected method of construction. 

2. The jacked pipe shall be designed to withstand the thrust from the 

MTBM, TBM, PTMT or shield and pipe advance without damage or 

distortion. The propulsion jacks shall  be  configured  so  that  the  thrust 

is uniformly distributed and will not damage or distort the pipe. 

3. Take into account loads from handling and storing. 

4. The criteria to be used  at  railroad  crossings  shall  be  as  specified  by 

the AREA Manual for Railway Engineering and as otherwise specified 

by the  Railroad Agency having jurisdiction. In the design, account for 

additive  loadings due to multiple tracks. 

5. The criteria to be used for truck loading shall be HS-20 vehicle loading 

distributions in accordance with AASHTO and as otherwise specified by 

the  LADOTD. 

6. Provide pipes of diameter shown on the Contract Documents. Substitution 

of pipe with larger diameter to suit MTBM, TBM, or PTMT equipment 

availability will only be permitted if the Contractor can demonstrate to the 

Owner’s R ep r e s en t a t i v e ’ s satisfaction the design flows and velocities 

can be achieved. 

7. All tunneled pipes 36-inches in diameter or larger shall have grout 

injection ports built into the pipe at the 12 o’clock position for pumping 

slurry during the pipe installation and for grouting the annular space 

once the tunneling is complete. 
 

 
 

B. Tunnel Shafts: 
 

1. Shaft design must include allowance for contractor’s equipment and 

stored material and spoil stockpile as appropriate. Design must also allow 

for HS-20 highway loading if located in the vicinity of a paved area. 

2. The shaft shall be designed to withstand full hydrostatic head without failure. 

3. Shaft located within the 100-year floodplain shall be designed with a 

water retaining liner extending 2 feet above the 100-year flood elevation. 

It is acceptable if liner is stored at the site for immediate installation in 

lieu of its being installed at the shaft, provided that the shaft liner 

extends at least 2 feet above existing ground elevation. 
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4. Shaft cover, if used in lieu of shaft perimeter security fencing, shall be 

designed for a minimum 25 pounds per  square  foot  distributed  load 

plus a 300- pound point load. 

5. Steel plate deck, if such is required, shall be designed for HS-20 loading. 
 

 

PART 2 – PRODUCTS 
 

 

2.1 CASING PIPE 
 

A. The casing shall be new and unused pipe. The casing shall be made from steel plate 

having minimum yield strength of 35,000 psi. The steel plate shall also meet the 

chemical requirements of ASTM A36. 
 

B. The outside of the casing pipe shall be coated with coal tar epoxy having a 

minimum dry film thickness of sixteen (16) mils. Surface preparation shall be 

SSPC-SP-10. Epoxy shall have a minimum solids content of sixty-five (65) percent 

by volume and shall be air or airless spray applied; minimum drying time shall be 

seven days. Brushing shall be permitted in small areas only. All coating and 

recoating shall be done in strict accordance with the manufacturer’s 

recommendations 
 

C. Wall thickness shall be as required by the Contractor’s signed and sealed thickness 

calculations or at a minimum wall  3/8 inch thick , whichever is greater 
 

D. Joints:  Fully welded around circumference of pipe 
 

1. Weld of sufficient strength to withstand forces at pipe joints without any 

distortion of pipes 
 

E. Modifications to design of steel casing pipe for MTBM compatibility 
 

1. Make request to Owner’s Representative. 

2.2 SEWER PIPE 
 

A. Contractor shall be responsible for selecting appropriate pipes and pipe joints to 

safely carry the loads imposed during construction, including jacking forces and 

meet applicable requirements found in Section 02537, Ductile Iron Sanitary Sewer 

Pipe and Fittings. 
 

 
 

2.3 SLURRY 
 

A. Slurry will be a mixture of water and bentonite clay.  The fluid will be inert. 

The fluid should remain in the tunnel to ensure the stability of  the  tunnel, 

reduce drag on the jacked pipe, and provide backfill within the annulus of the pipe 

and tunnel. 
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B. Disposal of excess slurry and spoils will be the responsibility of the Contractor 

who must comply with all relevant regulations, right-of-way, workspace, and 

permit agreements. Excess slurry and spoils will be disposed at an approved 

location. The Contractor is responsible for transporting all excess slurry and spoils 

to the disposal site and paying any disposal costs. Excess slurry and spoils will be 

transported in a manner preventing accidental spillage onto roadways. Excess 

slurry and spoils will not be discharged into sanitary or storm drain systems, ditches 

or waterways. 
 

C. Mobile spoils removal equipment capable of quickly removing spoils from the 

microtunneling machine face will be present during drilling operations to fulfill the 

requirements of item B. above. 
 

D. The Contractor will be responsible for making provisions for a clean water supply 

for mixing the slurry. 
 

2.4 GROUTING MATERIALS 
 

 

Prepare mixes satisfying the required application.  Materials used in grout mix shall meet 

the following standards: 
 

A. Cementitious Material: 
 

1. Portland Cement: ASTM C 150, Type II, unless the use of Type III is 

authorized by the Owner’s Represnetative; or ASTM C 595, Type IP. For 

concrete in contact with sewage use Type II cement. 

2. When aggregates are potentially reactive with alkalis in cement, use 

cement not exceeding 0.6 percent alkali content in the form of Na2O + 

0.658K20. 
 

 

B. Water: Clean, free from harmful amounts of oils, acids, alkalis, or other 

deleterious substances, and meeting requirements of ASTM C 94. 
 

C. Fine Aggregate: ASTM C 33. Determine the potential reactivity of fine 

aggregate in accordance with the Appendix to ASTM C 33. 
 

D. Fluidifier: Use a fluidifier meeting ASTM C 937 that holds the solid constituents 

of the grout in colloidal suspension and is compatible with the cement and water 

used in the grouting operations. 
 

E. Admixtures: 
 

1. Use admixtures meeting ASTM C 494 and ASTM C 1017 as required, 

to improve pumpability, to control time of set, to hold sand in suspension 

and to reduce segregation and bleeding. 

2. For cellular grout, do not use foam or admixtures promoting steel corrosion. 
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3. Ensure  admixtures  used  in  a  mix  are  compatible.  Provide  written 

confirmation from the admixture manufacturers of their compatibility. 
 

F. Water Reducers: ASTM C 494, Type A. 
 

1. Water Reducing Retarders: ASTM 494, Type D. 

2. High Range Water Reducers (Superplasticizers): ASTM C 494, Types F and 

G. 
 

 
G. Prohibited Admixtures: Admixtures containing calcium chloride, thiocyanate, or 

materials  contributing free chloride ions in excess of 0.1 percent by weight of 

cement. 
 

H. Grout Type Applications: 
 

1. Grout for pressure grouting and back grouting: Sand-cement mortar mix. 

2. Grout for annular grouting:  Low density (cellular) grout or sand-cement 

mortar mix. 

3. Ground stabilization: Sand cement mortar mix. 
 

 
I. Do not include toxic or poisonous substances in the grout mix or otherwise inject 

such substances underground. 
 

J. Provide grout meeting the following minimum requirements: 
 

1. Minimum 28-day unconfined compressive strength:  1000  psi  for  sand- 

cement mortar grout; 300 psi for cellular grout. 

2. Determine strength by ASTM C 942. 

3.  

PART 3 – EXECUTION 
 

 

3.1 GENERAL 
 

A. Dewatering per Section 02205 – Dewatering. 
 
 

3.2 CONSTRUCTION OPERATIONS CRITERIA 
 

A. Use methods for microtunneling and pipe-jacked tunneling operations minimizing 

ground settlement. Select a method controlling w a t e r flow, preventing loss of 

soil into the tunnel, and providing stability of the face under anticipated conditions. 
 

B. The Pilot Tube Microtunneling system shall utilize a two or three  phase 

system as described below: 
 

1. Three Pass System 
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i. Phase 1 – Install a rigid steel pilot tube, in approximately one- 

meter lengths, through the ground from the drive shaft to the 

receiver shaft by earth displacement with the jacking frame. The 

alignment of the pilot tube shall be established with a theodolite 

mounted at the rear of the drive shaft and accurately set to the 

desired line and grade. The theodolite shall view a lighted target in 

the lead or steering pilot tube. A camera shall be fitted to the 

theodolite and shall transmit the image of the crosshair and the 

target onto a monitor screen to be viewed in the drive shaft by the 

operator. As the operator advances the pilot tube through the earth 

the center of the target will drift from the crosshair as a result 

of the biased or slanted leading tip of the pilot tube. The operator 

shall rotate the pilot tube as required to orient the slanted steering 

tip toward the crosshair and continue to advance the pilot tube 

until it reaches the receiver shaft. 

ii. Phase 2 – R i g i dl y co nn ect a n enlargement casing with an 

outside diameter up to 1 ½” larger than the product pipe to the 

final pilot tube and advanced into the earth behind the pilot tube. 

An auger shall be used inside the enlargement casing to remove 

the e x c a v a t e d material. The auger shall be contained  inside 

the limits of the enlargement casing as it progresses along the 

proposed alignment. A train of temporary steel casings with an 

outside diameter very similar to the enlargement casing will be 

used to move the enlargement casing from the drive shaft to the 

receiver shaft. The enlargement casing will cut a bore hole from 

the drive shaft to the receiver shaft and  the temporary casings 

will case the hole as it is cut. Each temporary casing shall be 

fitted with an  internal auger  to  transport  the excavated material 

to the drive shaft where it shall be removed from the shaft and 

disposed of at an approved location. The pilot tubes shall be 

recovered in the receiver shaft as the temporary casings are installed. 

iii. Phase 3 – The product pipe shall then be installed directly behind 

the final temporary casing pipe with the jacking frame. The casing 

pipes and augers shall be recovered in the receiver shaft as the 

product pipe is installed. 
 

2. Two Pass System 
 

 

i. Phase 1 – The pilot tube shall be installed in the same manner 

described Phase 1 of the Three Pass System. 

ii. Phase 2 – The enlargement casing shall be installed in the same 

manner described in Phase 2 of the Three-Phase System. Each 

product pipe shall be fitted with an internal protective-casing pipe 
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to house the auger and prevent damage to the product pipe. The 

product pipe shall be installed directly behind the enlargement 

casing with the internal casing rigidly connected to the auger 

chamber of the enlargement casing. The internal casing shall be 

manufactured so the excavated material does not leak excessively 

into the product pipe. The internal casing shall be fitted with a 

protective shoe to protect the product pipe from damage and to 

support the casing and auger at the centerline of the pipe. Advance 

the product pipe along the proposed alignment with the jacking 

frame progressively enlarging the casing from the drive shaft to 

the receiver shaft with the pilot tubes being recovered in the 

receiver shaft. The excavated material shall be funneled into and 

conveyed through the internal casing to the drive shaft where it 

shall be removed from the shaft and disposed of at an approved 

location. Upon reaching the receiver shaft, the enlargement casing 

shall be removed and the internal casings and augers  retracted 

and recovered at the drive shaft. 

C. Conduct tunneling operations per the applicable safety rules and regulations, 

OSHA standards and Contractor's safety plan. Use methods protecting the safety 

of workmen, adjacent structures, utilities, and the public. 
 

D. Maintain clean working conditions on the project site. 
 

E. For tunneling under railroad embankments, highways, or streets, perform the 

installation as to avoid interference with the operation of the railroads, highways, 

or streets, except as approved by the owner of the facility. 
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3.3 LOCATION OF TUNNEL SHAFTS 
 

A. The number of tunnel shafts shall be kept to a minimum and shall typically be 

sited at proposed manhole locations. 
 

B. When shaft sites are indicated on the Contract Documents, the Contractor may 

alter locations of shaft sites as needed for construction operations. Relocation 

shall be  subject to the Owner’s Representative’s approval. 
 

C. Locate shafts and associated work areas to avoid blocking driveways and cross 

streets, and to minimize disruption to business and commercial interests. Avoid 

shaft locations near areas identified as residential or potentially contaminated. 
 

D. Locate shafts and associated work areas to avoid any major utility relocations. 

Any required utility relocations for  shaft  construction shall  be  coordinated by 

Contractor with the utility owner. 
 

E. The Contractor shall verify all existing utilities, pipelines, and structures in the 

project  area and take all precautions and measures to protect them during the 
 

installation, subsequent tunneling and backfilling of the shafts after completing 

the sanitary sewer installations. Relocating publicly or privately-owned utilities 

for constructing temporary shafts are considered incidental to shaft construction 

and shall be included in the Tunnel Shaft unit price. 
 

F. Plan shaft locations to minimize interference with storm drainage channels, 

ditches, water mains, sanitary sewers, storm water sewers or culverts, if damaged, 

could result in ground washout or flooding of shafts and tunnels. 
 

3.4 EQUIPMENT 

 
 

A. Full directional guidance of a shield, TBM, or MTBM is a prerequisite of 

this method of construction. 
 

B. The Contractor shall be responsible selecting the tunneling equipment based on 

past experience, has proven to be satisfactory for excavating the soils to be 

encountered. 
 

C. The Contractor shall employ tunneling equipment capable of handling the 

various anticipated ground conditions, minimizing loss of soil ahead of and around 

the machine, and shall provide satisfactory support of the excavated face. 

 

D. The TBM used for pipe-jacking shall conform to the shape of the tunnel with a 

uniform perimeter free of projections producing over-excavation or voids. An 

appropriately sized overcutting head may be provided to facilitate steering. In 

addition it shall: 
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1. Be capable of full face closure. 

2. Be equipped with appropriate seals to prevent loss of bentonite lubricant. 

3. Be capable of correcting roll by reverse drive or fins. 

4. Be designed to handle adverse ground conditions including ground water 

inflow. 

5. Be equipped with visual display to show the operator actual position 

of TBM relative  to design reference. 
 

E. If a hand shield is used for pipe-jacked tunneling, with or without attached 

mechanized excavating equipment, the shield must be capable of handling the 

various anticipated ground conditions. In addition, the shield shall: 
 

1. Conform to the shape of the tunnel with a uniform perimeter free of 

projections producing over-excavation or voids. An appropriately-sized 

overcutting head may be provided to facilitate steering. 

2. Be designed to allow the face of the tunnel  to  be  closed  by  using 

gates  or breasting boards without loss of ground. 
 

F. In the case of MTBM, use a spoil transportation system which: 
 

1. Either balances the soil and ground water pressures by the use of a slurry 

or earth pressure balance system. System shall be capable of adjustments 

required  to  maintain face stability for the particular soil condition and 

shall  monitor   and  continuously  balance  the  soil  and  ground  water 

pressure  to prevent  loss of slurry or uncontrolled soil and ground water 

inflow or, in the case of a slurry spoil transportation system: 
 

 

i. Provides pressure at the excavation face by use of the slurry pumps, 

pressure control valves, and a flow meter. 

ii. Includes a slurry bypass unit in the system to allow the direction 

of flow to be changed and isolated, as necessary. 

iii. Includes a process designed to provide adequate separation of the 

spoil from the slurry so slurry with sediment content within the 

limits required for successful tunneling can be returned to the 

cutting face for reuse. Appropriately contain spoil at the site prior 

to disposal. 

iv. Uses the type of separation process suited to the size of tunnel 

being constructed, the soil type being excavated, and the 

workspace available at each work area for operating the plant. 

v. Allows the composition of the slurry to be monitored to maintain 

the slurry weight and viscosity limits required. 

2. In the case of a cased auger, earth pressure balance system, the system 

shall be capable of adjusting to maintain face stability for the particular 

soil condition to be encountered. Monitor and continuously balance the 

soil and ground water pressure to prevent loss of soil or uncontrolled 

ground water inflow. 
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3. In a cased auger spoil  transportation  system;  manage  the  pressure  at 

the excavation face by controlling the volume of spoil removal with 

respect to the advance rate. Monitor the speed of rotation of the auger 

flight, and the addition of water. 

4. Provide an MTBM to include a remote control system with the following 

features: 
 

i. Allows for operation of the system without the need for personnel 

to enter the tunnel. Has a display available to the operator, at a 

remote operation console, showing the position of the shield in 

relation to a design reference together with other information, 

such as face pressure, roll, pitch, steering attitude, valve positions, 

thrust force, and cutter head torque, rate of advance, and installed 

length. 

ii. Integrates the system of excavating and removing spoil and its 

simultaneous replacement by pipe. As each pipe section is jacked 

forward, the control system shall synchronize all of the operational 

functions of the system. 
 

 

5. Provide an MTBM to include an active direction control system with 

the following features: 
 

i. Controls line and grade by a guidance system relating the actual 

position of the MTBM to a design reference, i.e., by a laser beam 

transmitted from the jacking shaft along the pipe to a target 

mounted in the shield. 

ii. Provides active steering information monitored and transmitted to 

the operating console. 

iii. Provides positioning and operation information to the operator on 

the control console. 
 

 

6. Use generator suitably insulated for noise reduction in residential or 

commercial areas. Use of generator must b e per local or county noise 

ordinance. 
 

G. In the case of PTMT the following are minimum major components required: 
 

1. Line and Grade Control System – The control system shall include, but not 

limited to, a theodolite, lighted target, camera, and monitor screen. The 

equipment must be capable of installing the pipe to the desired line and 

grade with a tolerance described in Section 3.9 
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2. Jacking Frame – The jacking frame shall possess adequate strength to 

advance the pilot tube, the enlargement casing, and the string of product 

pipe from the drive shaft to the receiver shaft. The jacking force shall be 

easily regulated down to the safe working load rating of the pipe. The 

frame shall develop a uniform distribution of jacking forces on the end of 

the pipe. The auger motor shall possess adequate torque to steer the pilot 

tube and adequate torque and speed to effectively auger the excavated 

material from the face of the bore to the drive shaft. 

3. Pilot Tube – The pilot tubes shall be constructed of steel in rigid, but 

short sections, to accommodate the small drive and receiver shafts. The 

tubes shall rigidly connect to each other, the steering tip, and the 

enlargement casing  and  have  a  clear inside diameter large enough to 

adequately view the lighted target. The  tubes  shall  withstand the  torque 

encountered in the steering process. 

4. Enlargement Casing – The enlargement casing shall be constructed of 

steel to a diameter just larger than the product pipe and have a leading 

connection compatible with the pilot tube. The leading face of the 

casing shall possess several large openings for the soil to enter as it 

advances along the proposed alignment. An internal auger chamber shall 

funnel the excavated material into the temporary full diameter casings of 

the Three-Phase Process or into the internal auger casings of the Two- 

Phase Process. Structural members shall connect the leading edge of the 

casing to the pilot tube connections. 

5. Soil Transportation System – The soil transportation system shall consist 

of an auger train operating inside the full diameter temporary steel casings 

of the Three- Phase System and an internal casing and auger train 

operating inside the product pipe. The internal casings of the Two-Phase 

Process shall be manufactured to minimize leakage of the excavated 

material into the product pipe. 

6. Soil Removal – A soil removal system shall be provided to safely remove 

the excavated material from the drive shaft to the surface. 

7. Hydraulic Power Unit – The hydraulic power unit shall rest on the 

surface and be connected to the jacking frame by hoses. The unit shall 

meet all applicable noise standards. 

8. Lubrication System – A lubrication system shall be employed to minimize 

pipe friction to insure that  pipe  can  be  installed  from  the drive  shaft 

to the receiver shaft within the safe working load rating of the pipe. The 

system may also be required to minimize the torque required to transport 

the excavated material to the drive shaft. 
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H. Provide a pipe jacking system with the following features: 
 

1. Has the main jacks mounted in a jacking frame located in the starting shaft. 

2. Has a jacking frame successively pushing a string of connected pipes 

following the tunneling excavation equipment towards a receiving shaft. 

3. Has sufficient jacking capacity to push the tunneling excavation equipment 

and the string of pipe through the ground. Incorporate intermediate jacking 

stations, if required. 

4. Develops a uniform distribution of jacking forces on the end of the pipe 

by use of spreader rings and packing, measured by operating gauges. 

5. Provides and maintains a pipe lubrication system at all times to lower 

the friction developed on the surface of the pipe during jacking. 

6. Use thrust reactions for pipe jacking adequate to support the jacking 

pressure developed by the main jacking system. Special care shall be 

taken when setting the pipe guide rails in the jacking shaft to ensure 

correctness of the alignment, grade, and stability. 

7. Provide equipment to maintain proper air quality of manned tunnel 

operations during construction in accordance with OSHA requirements. 

8. Enclose lighting  fixtures in  watertight enclosures  with  suitable  guards. 

 

Provide separate circuits for lighting, and other equipment. 

9. Electrical systems shall conform to requirements of National Electrical 

Code – NFPA 70. 
 
 

3.5 PIPE-JACKED TUNNELING DATA 
 

A. Maintain shift logs of construction events and observations. The Owner’s 

Representative shall have access to the Contractor's logs with regard to the 

following information: 
 

1. Location of boring machine face or shield by station and progress of 

tunnel drive during shift. 

2. Hours worked per shift on tunneling operations. 

3. Completed field forms for  checking  line  and  grade  of  the  tunneling 

operation,  showing achieved  tolerance  relative  to   design  alignment. 

Steering control logs will generally be acceptable. 

4. Maximum pipe jacking pressures per drive. 

5. Location, elevation and brief soil descriptions of soil strata. 

6. Ground water control operations and piezometric levels. 

7. Observation of any lost ground or other ground movement. 

8. Any unusual conditions or events. 

9. Reasons for operational shutdown in the event a drive is halted. 
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3.6 TUNNEL SHAFT CONSTRUCTION 
 

A. Ground support systems shall be in accordance with the following: 
 

1. Liner elements, bracing, and shoring structural members  shall  be 

installed at the locations, in the method sequence, and tolerances defined 

on shaft  construction drawings as the excavation progresses. 

2. The bracing and shoring shall be in contact with the liner to provide 

full support as shown in shaft construction drawings. Any modifications 

to liner, bracing, or shoring shall be evaluated, checked and approved by 

Contractor's Professional Engineer, and submitted to the Owner’s 

Representative. 

3. A seal slab shall be installed as soon as final depth and stable bottom 

conditions have  been  reached  and  accepted  by   the   Owner’s 

Representative. The seal slab shall be capable of withstanding the full 

piezometric pressure, either by pressure relief using under drains, or in 

the case  of more permeable ground condition, by  the  use  of  a  

structural reinforced  slab.  In  either  case,  the  seal slab   shall   be 

constructed in accordance  with  the  design  provided  by  the 

Contractor’s Professional Engineer. 

4. The entire shaft shall be designed and constructed to appropriate factors 

of safety against yield, deformation, or instability as determined by 

Contractor's Professional Engineer, and shall withstand a full hydrostatic 

head without failure. 

5. Special framing, bracing or shoring required around tunnel  "eyes"  or 

other penetrations shall be in-place according to shaft construction 

drawings before the liner or any bracing or shoring at the penetration is cut 

or removed. 

   6. Conduct annular space grouting in accordance with Section 3.8. 

 
B. Install suitable thrust or reaction blocks as required for pipe jacking equipment. 

 

C. Provide drainage from shafts while work is in progress and until adjacent pipe 

joints have been sealed and the shaft is backfilled. Conform to the requirements 

with Section -02205, Dewatering. 
 

D. Divert surface water runoff and discharge from dewatering system away from the 

shaft.  Protect the shafts from infiltration or flooding. 
 

E. Each surface work site is to be surrounded by a security fence and secured any time 

the site is unattended by Contractor’s personnel. 
 

F. In addition to the above, the shaft, when not in use shall be protected by a 

second security fence at the perimeter of the shaft. 

 

 

 
Project Name: Yellow River Force Main Replacement 2016 

Project Number: #998805  02441-19 



MICROTUNNELING 

02441-20 

 

  
          

 

 
 

G. A shaft constructed more than 60 days in advance of its intended use shall be 

covered by a steel plate deck designed by the Contractor’s Professional Engineer 

and approved by the Owner’s Representative. The surface will be restored to 

permit full traffic flow during the time the shaft is not in use. All other 

Contractor’s material, including portable concrete traffic barriers, traffic control 

system, fencing and other materials and equipment, must be removed from the 

site and reinstalled at the time the shaft is re-opened for use. 
 

H. Backfilling and compacting the shaft shall be per Section 02324, Trenching and 

Trench Backfilling. Grouting manhole or structure annular  space  per  Section 

3.8, will be permitted in cases where insufficient workspace exists. 
 

I. Remove the shaft liner above the level of 8 feet below ground surface, unless 

otherwise indicated on the Contract Documents. Maintain sufficient ground 

support to meet excavation safety requirements while removing the shaft structure. 
 

J. Alternative backfill may be used by the Contractor for backfill of Tunnel Shafts, 

but must be submitted to the Owners Representative no less than 30 days before 

use. Approval of an alternative backfill shall meet the testing requirements spelled 

out in Section 02324, Trenching and Trench Backfilling. 
 

3.7 EXCAVATION AND PIPE JACKING 
 

A. Tunnel Excavation: 
 

1. Keep tunnel excavation within the servitudes and rights-of-way 

indicated on the Contract Documents and to the lines and grades 

designated on the Contract Documents. 

2. Perform tunneling operations in a manner that will minimize the 

movement of the ground in front of and surrounding the tunnel. Prevent 

damage to structures and utilities above and in the vicinity of the tunneling 

operations. 

3. Open-face excavations: 

i. During shut-down periods, or failures, support the face of the 

excavation by positive means; no support shall rely solely on 

hydraulic pressure. 

4. Closed-face excavation: 

i. Carefully control volume of spoil removed. Advance rate and 

excavation  rate to be compatible to avoid over excavation or loss 

of ground. 

ii. When cutting head is withdrawn  or is open for any purpose, keep 

excavated face supported and stabilized. 

5. Excavated diameter should be a minimum size to permit pipe installation 

by jacking with allowance for bentonite injection into the annular space. 
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6. Obtain the Owner’s Representative’s approval whenever there is a 

condition encountered endangering the tunnel excavation or adjacent 

structures, to operate without intermission including 24-hour working, 

weekends and holidays, until the condition no longer exists. 

7. The Contractor shall be responsible for damage due to settlement from 

any construction-induced activities. Replacement of all damaged areas 

shall be the responsibility of the Contractor at no additional cost to the 

Owner. 
 

B. Pipe Jacking: 
 

1. Cushion pipe joints as necessary to transmit the jacking forces without 

damage to the pipe or pipe joints. 

2. Maintain an envelope of bentonite slurry around the exterior of the pipe 

during the jacking and excavation operation to reduce the exterior friction 

and possibility of the pipe seizing in place. 

3. If the pipe seizes up in place and the Contractor elects to construct a 

recovery access shaft, approval must be obtained from the Owner’s 

Representative. Coordinate traffic control measures and utility adjustments 

as necessary prior to commencing work. 

4. In the event a section of pipe is damaged during the jacking operation, or 

joint failure occurs, as evidenced by inspection, visible ground water 

inflow or other  observations,  the  Contractor  shall  submit  t o  t h e 

O w n e r ’ s R e p r e s e n t a t i v e for approval the methods for repair or 

replacement of the pipe. Any pipe damaged or misaligned shall be 

removed and replaced by the Contractor at no additional cost to the Owner. 

5. Overcutting shall be remedied by grouting along the entire length of the 

installation. 

6. All tunneled pipes 36-inches in diameter or larger shall have grout 

injection ports built into the pipe at the 12 o’clock position for pumping 

slurry during the pipe installation and for grouting the annular space once 

the tunneling is complete. 
 

3.8 GROUTING 
 

A. Preparation: 
 

1. Notify the Owner’s Representative at least 24 hours in advance of grouting 

operations. 

2. Select and operate grouting equipment to avoid damage to new or 

existing underground utilities and structures. 

3. In selecting grouting placement, consider pipe flotation, length of pipe, 

length of tunnel, depth from surface, and type of sewer pipe, type of 

pipe blocking and bulkheading, grout volume and length of pipe to be 

grouted between bulkheads. 
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4. The Contractor is to ensure there is no water in the annular space between 

the carrier pipe and the tunnel liner prior to pumping the cellular grout 

into the annular space. 

5. Operate any dewatering systems until the grouting operations are complete. 
 

 
B. EQUIPMENT 

 

1. Batch and mix grout in equipment of sufficient size and capacity to 

provide the necessary quality and quantity of grout for each placement stage. 

2. Use equipment for grouting of a type and size generally used for the work, 

capable of mixing grout to a homogeneous consistency, and providing 

means of accurately measuring grout component quantities and accurately 

measuring pumping pressures. Use pressure grout equipment, which 

delivers grout to the injection point at a steady pressure. 
 

 

C. PRESSURE GROUTING FOR JACKED OR PULLED PIPE 
 

1. For jacked pipe 60 inches in diameter or greater, pressure grout the 

annulus after installation, displacing the bentonite lubrication. Jacked or 

pulled pipes less than 60 inches in diameter may be left ungrouted unless 

the excavated diameter exceeds the external pipe diameter by more than one 

inch. 

2. Inject grout through grout holes in the sewer pipe. Drilling holes from 

the surface or through the carrier pipe walls is not allowed. Perform 

grouting by injecting it at the pipe invert with bentonite displacement 

occurring through a high point tap or vent. 

3. Control ground water, as necessary, to permit completion of grouting 

without separating the grout materials. 

4. Limit pressures to prevent damage or distortion to the pipe or to keep 

flexible pipe within acceptable tolerances. 

5. Pump grout until material discharging is similar in consistency as the point 

of injection. 
 

 
D. PRESSURE GROUTING FOR SHAFT 

 

1. If required, perform grouting operations to fill voids outside of the shaft liner. 

2. For nonexpendable primary liners installed by hand mining or in shafts, 

grout once every 4 feet or more frequently if conditions dictate. 

3. Control grout pressures so that shaft liner is not overstressed, and ground 

heave is avoided. 

4. For liner requiring grout, perform back grouting once each shift, or more 

often if required to ensure all voids are filled. 
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E. GROUND STABILIZATION 

 

1. Completely fill voids outside the limits of excavation caused by caving 

or collapsing ground. Fill with gravity or pressure injected sand-cement 

grout as necessary to fill the void. 

2. Take care in grouting operations to prevent damage to adjacent utilities 

or public or private property. Grout at a pressure that will not distort or 

imperil any portion of the work or existing installations or structures. 

3. Verify the void has been filled by volumetric comparisons and visual 

inspection. In the case of settlement under existing slabs, take cores as 

directed by the Owner’s Representative, at no additional cost to the 

Owner, to demonstrate the void has been filled. 
 

F. FIELD QUALITY CONTROL 
 

1. Pressure Grouting for Shaft Liners: For each shaft, make one set of four 

compressive test specimens for each 30-foot depth and one set for any 

remaining portion less than a 30-foot increment. 

2. Pressure Grouting for Jacked Pipe: Make one set of four compressive test 

specimens for every 400 feet of jacked pipe pressure grouting. 

3. Pressure Grouting for Pulled Pipe. Make one set of four compressive test 

specimens for every 400 feet of pulled pipe pressure grouting. 

4. Ground Stabilization Grouting. Make one set of four compressive test 

specimens for every location where ground stabilization grouting is 

performed. 
 

 

3.9 CONTROL OF LINE AND GRADE 
 

A. CONSTRUCTION CONTROL 
 

1. Contractor shall check baselines and control points at the beginning of 

the Work and report any errors or discrepancies to the Owner’s 

Representative. 

2. Use the baselines and control points indicated on the Contract Documents 

to establish and maintain construction control points, reference lines and 

grades for locating tunnel, sewer pipe, and structures. These control points 

are given to assist the Contractor and if deemed necessary the Contractor 

should establish additional control points or benchmarks in order to perform 

the work accurately. 

3. Establish construction control points sufficiently far from the work so as 

not to be affected by ground movement caused by pipe-jacked tunneling 

operations. 
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B. BENCH  MARK  MOVEMENT:    The   Contractor  shall  ensure   if   g r o u n d 

s u r f a c e settlement occurs during construction affecting the accuracy of the 

temporary benchmarks, the Contractor shall detect and report such movement 

and reestablish temporary bench marks. 
 

 

C. LINE AND GRADE 
 

1. Check and record the  survey control for  the tunnel  against an 

above ground  undisturbed reference at least once for each 250 feet 

of tunnel constructed. 

2. Record the exact position of the MTBM, TBM, PTMT or shield 

after each shove to ensure the alignment is within specified tolerances. 

Make immediate correction to alignment before allowable tolerances 

are exceeded. 

3. Then excavation is off line or grade, make alignment corrections to avoid 

reverse grades in gravity sewers. A belly in the tunnel which will hold 

water is not acceptable and shall be replaced at no additional cost to the 

Owner. 

i. The sewer pipe shall not vary more than plus or minus one inch 

(1) in elevation or plus or minus six inches (6) horizontally from 

the established line and grade (as shown on the Contract 

Documents) at any point between manholes, including the 

receiving end. The installed pipe shall not hold water. 

ii. Pipe installed outside tolerances and subsequently abandoned 

shall first be fully grouted. 
 

3.10 MONITORING 
 

A. Instrumentation Monitoring. Instrumentation specified shall be accessible at 

all times to the Owner’s Representative. Readings shall be submitted promptly to 

the Owner’s Representative. 
 

1. Install and maintain an instrumentation system to monitor and detect 

movement of the ground surface and adjacent structures. Establish 

vertical control points at a distance from the construction areas to avoid 

disturbance due to ground settlement. 

2. Should the Owner’s Representative require installation independently of the 

Contractor the C ontractor shall provide access for these independent 

installations. 

3. Instruments shall be installed in accordance with the Contract Documents 

and the manufacturer’s recommendations. 
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4. Monitoring locations given on the Contract Documents are not inclusive 

and are given to assist the Contractor. Additional locations may need to 

be established by the Contractor. The Contractor is responsible for all 

construction induced ground movement and the monitoring thereof. 

 

B. Surface Settlement Monitoring 
 

1. Establish monitoring points on all critical structures. 

2. Minimum monitoring points are indicated on the Contract Documents. 

3. Record location of settlement monitoring points with respect to 

construction baselines and elevations. Record elevations to an accuracy 

of 0.01 feet for each monitoring point location. Monitoring points 

should be established at locations and by methods that protect them from 

damage by construction operations, tampering, or other external 

influences. 

4. Ground surface elevations shall be recorded on the centerline ahead of 

the tunneling operations at a minimum of 100-foot intervals or at least 

three locations per tunnel drive. For sewers greater than 60-inch diameter, 

also  record  similar  data  at  approximately  20  feet  each  side  of  

the centerline. Settlement monitoring points must be clearly marked by 

studs or paint for ease of locating. 

 

5. Monitoring points to measure ground elevation are required at a distance of 

0 feet, 10 feet and 20 feet from the perimeter of the shaft on each of four 

radial lines, the radial lines being at 90 degrees to each other. 

6. Railroads. Monitor ground settlement of track subbase at centerline of each 

track. 

7. Utilities and Pipelines. Monitor ground settlement directly above and 10 

feet before and after the utility or pipeline intersection. 

 
C. Reading  Frequency and  Reporting:  The Contractor  shall submit to the Owner’s 

Representative records of readings from the various instruments and survey points. 
 

1. Instrumentation monitoring results to be read at the frequency specified 

and unless otherwise specified, shall be started prior to the zone  of 

active  excavation  reaching that point, and shall be continued until the 

zone  of   active  excavation  has  passed and until no further detectable 

movement occurs. 
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2. Surface settlement monitoring readings shall be taken: 
 

i. Prior to the zone of active excavation reaching that point.  When the 

tunnel face reaches the monitoring point (in plan), and 

ii. When the zoneof  active  excavation  has  passed  and  no  further 

movement is detected. 

iii. All monitoring readings shall be submitted promptly to the Owner’s 

Representative. 

iv. Immediately report to the Owner’s Representative any movement, 

cracking, or settlement detected. 

v. Following  completion,  but  prior  to  final  acceptance,  make  a 

final  survey  of  all monitoring points. 
 

3.11 DISPOSAL OF EXCESS MATERIAL 
 

A. Remove spoil per Section 02324, Trenching and Trench Backfilling 
 

 

3.12 ACCEPTANCE TESTING 
 

A. Acceptance testing and inspection is to be carried out by methods described in 

Section 02650, Testing for Acceptance of Sanitary Sewers 
 

 

3.13 SITE RESTORATION 
 

B. All surfaces affected by the Work shall be restored to their preconstruction 

conditions. Performance criteria for restoration work will be similar to those 

employed in traditional open excavation work as described in the section of these 

specifications. 
 

3.14 POST CONSTRUCITON EVALUATION 
 

A. The Contractor shall provide a set of Field Record Drawings, including both 
alignment and profile, to  the  Owner’s  Representative.  Drawings  should  be 
developed  from  actual  field  readings.  Raw  data  should  be  available   for 
submission at any time upon request. As part of the Field Record Drawing, the  
Contractor shall specify the tracking equipment used, including  method  of 
confirmatory procedure used to ensure  the data  was captured.  Field  Record 
Drawings having survey data shall be stamped by a Professional Land Surveyor 
registered in the State of Georgia. 

B. All fittings, valves, manholes, connections, etc., including all critical structure 

monitoring points as shown on Contract Documents, shall be located as 

described in Section, 01056, GPS Data Collection and shall be provided on the 

Field Record Drawings. No landmarks shall be used. The record drawings shall 

be stamped by a Professional Land Surveyor registered in the State of Georgia. 
 

 
 

END OF SECTION 
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SECTION 02446 – AUGURING/JACKING AND BORING 

 

 

PART 1 - GENERAL 

 
1.1 SECTION INCLUDES 

 
A. The work in this section of the specifications provides for furnishing all labor, 

equipment, and materials required for the jacking and boring of casing pipe to 

properly complete construction as described herein, as directed by the Owner 

and/or as shown on the Contract Drawings. This section also includes provisions 

for uncased boring/free boring as indicated. 

 
B. Insurance for Railroad Crossings: The Contractor shall, at its own expense, secure 

and  maintain throughout the construction period the  appropriate  insurance  as 

required by the owner of the railroad. 
 

 

1.2 RELATED SECTIONS 
 

Section 02110: Easement (route) Clearing/Tree Cutting 

Section 02205: Dewatering 

Section 02276: Erosion Control Georgia 
Section 02324: Trenching and Trench Backfilling 
Section 02537: Ductile Iron Sanitary Sewer Pipe and Fittings 

 

1.3 REFERENCES 
 

 

ASTM A36 - Standard Specification for Carbon Structural Steel 

ASTM C150 - Standard Specification for Portland Cement 

ANSI/ASSE A10.16-2009 - Safety Requirements for Tunnels, Shafts, and Caissons 

American Welding Society (AWS) 

American Water Works Association (AWWA) 
 

OSHA 29CFR 1926 - Safety and Health Regulations for Construction 

 

Georgia Department of Transportation (GDOT) Standards Specifications 

Construction of Transportation Systems 

 

SSPC SP-10 - Near-White Metal Blast Cleaning 
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1.4 OVERVIEW 

 

 

A. The Contractor shall be held fully responsible for protecting against surface subsidence, 
damage, or disturbance to adjacent property, facilities, and in no way interfere with, 
interrupt or endanger road surface from their construction methods. The Contractor shall be 

responsible for all settlement resulting from boring operations and shall repair and restore 

damaged property to its original or better condition at no additional cost to the Owner. 

 
B. If soil investigation reports and data are available for review, the interpretation of 

those reports and determination of the site soil conditions prior to bidding is the 

sole responsibility of the Contractor. Any subsurface investigation by the Bidder 

or Contractor must be approved by the appropriate authority having jurisdiction 

over the site. 

 
C. Design boring and receiving pits’ excavation support systems to withstand lateral 

earth pressures, ground loads, unrelieved hydrostatic pressures, bottom heave, 

equipment loads, applicable traffic and construction loads, and other surcharge 

loads to allow safe construction of boring and receiving pits without appreciable 

movement or settlement of ground, and to prevent damage to or movement of 

adjacent structures, streets, utilities and trees. 

 
D. Design excavation support systems and casing installation equipment to be 

compatible with the geologic site conditions. 

 
E. Any settlement or upheaval of the existing roadway pavements during and up to 

the date of final acceptance and throughout the warranty period shall be corrected 

at the Contractor’s expense. 

 
F. All jacking/auguring operations must be performed in compliance with the rules 

and regulations of the Owner, the State of Georgia Department of Transportation 

(GDOT), or other authorities having jurisdiction. 

 
G. Any damage to public or private property due to the work performed by the 

Contractor is the responsibility of the Contractor. Any damage to Owner utilities 

caused by the Contractor’s equipment or operation shall be repaired in a manner 

approved by the Owner’s Engineer at the Contractor’s expense. Any damage 

caused by the Contractor to utilities or property belonging to other entities shall be 

repaired by the Contractor to the satisfaction of the utility/property owner at the 

Contractor’s expense. Any equipment stuck or left in the sewer line/lateral shall be 

retrieved by the Contractor within twenty-four (24) hours at the sole expense of the 

Contractor. Any damage to the Contractor’s equipment is the Contractor’s 

responsibility. If the equipment stuck or left in the sewer line/lateral causes a SSO, 

then the Contractor is liable for the SSO. The Owner reserves the right to make 

any repairs or retrieve any equipment and charge the Contractor accordingly. 
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1.5 WORK INCLUDED 

A. The Contractor shall, under this item, furnish all material, labor, tools, and 

equipment necessary for and shall install uncased boring, jacked casing, and 

casing/open cut as may be required. 

 
B. In general, the Work shall include steel pipe casing, skids, excavation, backfill, 

restoration of site, sheeting, grout, brick work, earth augers, jacking machine and 

all labor, tools, material, and accessories to complete the Work as specified, 

indicated or required. 
 

1.6 QUALIFICATIONS 

A. Boring and jacking casings is deemed to be specialty contractor work. If the 

Contractor elects to perform the work, the Contractor shall provide evidence of 

experience to the Owner’s Engineer. A minimum of five (5) continuous years of 

experience in boring and jacking casing construction is required of the casing 

installer. Evidence of this experience shall be provided with the shop drawings for 

review by the Owner’s Engineer. 

 
B. The filling of the void between the casing wall and carrier pipe is deemed to be 

specialty contractor work. If the Contractor elects to perform this work, the 

Contractor shall provide evidence of at five years of experience and at least 12 

similar installations. 

 
C. The Contractor shall submit evidence to the Owner’s Engineer of the manufacturers 

consistently producing products of satisfactory quality and performance over a 

period of at least five (5) years. 
 

1.7 SUBMITTALS 
 

A. The Contractor shall submit for approval by the Owner’s Representative and other 

affected jurisdictions (i.e. GDOT, CSX, NSRR, etc.) all working drawings and 

schedules of procedure proposed to follow in the prosecution of the Work under 

this item. 
 

B. Working drawings shall show in detail the size and location of bore pits together 

with all sheeting and shoring to be used in supporting embankments, trench walls, 

and all other structural details together with large scale plan and profile of the 

proposed jacked installation and affected structures. 
 

C. Auger Boring Plan which includes at a minimum: the proposed method of handling, 

design or the jacking head, support and/or back stop, arrangement and position of 

jacks, pipe guides, complete in assembled position, etc. 
 

D. A contingency plan allowing the use of a casing lubricant in the event excessive 

frictional forces jeopardize the successful completion of the casing installation. 
 

E. Schedules shall set forth the sequence of the various operations together with the 

time the Contractor proposes to begin and complete the several phases of the Work. 
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F. Evidence of qualifications and experience required in Section 1.5 - Qualifications 

shall be submitted to the Owner’s Representative. 
 

G. Material Submittals: the Contractor shall provide shop drawings and other pertinent 

specifications and product data as follows: 
 

1. Shop drawings for casing pipe indicating outside diameter, material 

including the standard to which it was manufactured, and wall thickness and 

joint configuration connection details. 

2. Design mixes for concrete and grout. 

3. Details of casing spacers, including manufacturer’s recommended spacing. 

4. Details of end seals for casing. 

5. Signed and Sealed Calculations by an active Georgia Professional Engineer. 
 

H. For informational purposes the Contractor shall submit a daily written record 

(diary) in accordance with Section 01320 – Progress Reports, Video’s & 

Photographs. 
 

1.8 STORAGE AND PROTECTION 
 

 

A. Comply with the requirements of Section 01610 – Delivery, Storage, and Handling. 

 
1.9 GENERAL SAFETY 

A. All work shall be performed in accordance with OSHA standards and state and 

federal safety regulations. 

B. No person shall enter a confined space without the documented requisite training, 

certification, and entry permit. 
 

PART 2 - PRODUCTS 

2.1 CARRIER PIPE 

A. The carrier pipe shall be ductile iron pipe meeting the requirements of Section 

02537 – Ductile Iron Sanitary Sewer Pipe and Fittings. 
 

2.2 CASING PIPE 

A. The casing shall be new and unused pipe. The casing shall be made from steel plate 

having minimum yield strength of 35,000 psi. The steel plate shall also meet the 

chemical requirements of ASTM A36. 

 
B. The outside of the casing pipe shall be coated with coal tar epoxy having a 

minimum dry film thickness of sixteen (16) mils. Surface preparation shall be 

SSPC-SP-10. Epoxy shall have a minimum solids content of sixty-five (65) percent 

by volume and shall be air or airless spray applied; minimum drying time shall be 

seven days. Brushing shall be permitted in small areas only. All coating and 

recoating shall be done in strict accordance with the manufacturer’s 

recommendations. Epoxy shall be Tnemec, Carboline, or Valspar. 
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C. The thicknesses of casings shown below are minimum thicknesses. Actual 

thicknesses shall be determined by the casing installer, based on its evaluation of 

the required forces to be exerted on the casing when jacking. Any buckling of the 

casing due to jacking forces shall be repaired at no additional cost to the Owner. 

 
D. Grout Holes: For casing pipes 36-inch and large in diameter, furnish casing pipe 

with 2-inch diameter threaded grout holes at centerline and crown for pressure 

grouting.  Spacing of grout holes shall not exceed 5 feet. 

 
E. The minimum diameters of casings are shown below. Larger casings, with the 

Owner’s Engineer’s approval, may be provided at no additional cost to the Owner, 

for whatever reasons the Contractor may decide, whether casing size availability, 

line and grade tolerances, soil conditions, etc. 

 
F. Casing Sizes: 

1. If casing is located under a rail road, contractor is to meet the railroad 

specifications and/or this specification combined using whichever 

specification is the more stringent. 
 

UNDER RAILROADS (Minimums) 

Pipe 
Diamete

r 
(inches) 

Casing 
Diameter 
(inches) 

Wall 
Thickness 
(inches) 

Coated Uncoated 

6 14 .25
0 

.28
2 8 18 .25

0 
.31
3 10 20 .28

1 
.34
4 12 22 .31

2 
.37
5 14 24 .34

4 
.40
7 16 30 .40

6 
.46
9 18 30 .40

6 
.46
9 20 32 .43

8 
.50
1 24 36 .46

9 
.53
2 30 42 .50

0 
.56
3 36 48 .62

5 
.68
8 42 54 .75

0 
.81
3  

 
 

UNDER HIGHWAYS 

Pipe 
Diamete

r 
(inches) 

Casing 
Diameter 
(inches) 

Wall 
Thickness 
(inches) 

6 14 .28
2 8 18 .31
3 10 20 .34
4 12 22 .37
5  
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14 24 .40

7 16 30 .46
9 18 30 .46
9 20 32 .50
1 24 36 .53
2 30 42 .56
3 36 48 .68
8 42 54 .81
3 The wall thickness shown above shall be increased to the nearest standard size 

Where carrier pipe nominal diameter is greater than 42-inches, then minimum 

casing pipe inside diameter (ID) shall be great enough to provide a minimum 6- 

inch clearance between the casing pipe and the “bell” outside diameter (OD) of the 

carrier pipe. Thickness design shall be calculated by a Professional Engineer 

licensed in the State of Georgia and submitted to the Owner’s Representative for 

approval. 
 

G. Casing Spacers: Casing spacers shall meet one of the following requirements: 
 

1. Hardwood skids shall not be used in place of manufactured casing spacers. 

2. Spacer Runners: 

a. Suitable for supporting the weight of carrier pipe 

b. Manufactured of material having a low coefficient of friction and 

designed to support the carrier pipe without damage or excessive 

wear. 

3. Stainless Steel shell lined PVC casing spacers: shall be flanged, bolt-on 

style with a two-section, minimum 0.09-inch thick also having a hardness 

of eighty-five (85) to ninety (90) durometers. Runners shall be attached to 

stainless steel risers and shall be properly welded to the shell. The height of 

the runners and risers shall be manufactured so the pipe does not float within 

the casing. Casing spacers shall be as manufactured by Cascade 

Waterworks Manufacturing Company or Advanced Products & Systems, 

Inc. 

4. Fourteen (14) gauge band (minimum) with ten (10) gauge risers (minimum) 

PVC fused coated casing spacer: shall be a two-section, flanged, bolt-on 

style, with two (2) inch wide glass reinforced polyester insulating skids, 

heavy duty PVC inner liner, minimum 0.09-inch thick having a hardness of 

eighty-five (85) to ninety (90) durometer, and all stainless steel or cadmium 

plated hardware shall be as manufactured by Pipeline Seal and Insulator, 

Inc. 
 

H. Grout: Grout may be used for filling the void between the casing pipe and the carrier 

pipe. Cement shall conform to the requirements of ASTM C 150, Type I or Type 

II. Grout shall have a minimum compressive strength of 500 psi attained within 

twenty-four (24) hours. 
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I. End Seals for Casing to be synthetic rubber, conical shape, pull-on or wrap-around 

style with Type 304 stainless steel bands. 
 

J. Surface Settlement Markers: Surface settlement markers within pavement areas 

shall be P.K. nails. Surface settlement markers within non-paved areas shall be 

wooden hubs. 
 

2.3 Equipment 
 

 

A. A cutting head shall be attached to a continuous auger mounted inside the casing 

pipe. 

 
B. On casing pipe for gravity sewers over sixty (60) feet in length, the installation 

equipment shall include a steering head and a grade indicator. 

 
C. The steering head shall be controlled manually from the bore pit. The grade 

indicator shall consist of a water level attached to the casing which would indicate 

the elevation of the front end of the casing or some other means for grade indication 

approved by the Owner Engineer. 

 
D. The steering head and grade indicator shall utilize a laser guidance system. 

 

PART 3 - EXECUTION 

3.1 GENERAL 
 

A. Confirm location of all known existing utilities prior to start of auger/receiving pit 

excavation and pipe installation. The Contractor shall provide the detailed layout 

required to keep the bore on grade. Notify the Owner’s Representative no less than 

15 working days before beginning shaft excavation. Before beginning construction 

of auger/receiving pit, adequately protect existing structures, utilities, trees, shrubs, 

and other existing facilities. When preparing to install casing pipe, verify casing 

pipe minimum wall thickness is adequate for anticipated jacking loads. 
 

B. Comply with applicable ordinances, codes, statutes, rules and regulations of the 

State  of Georgia, applicable County and City building codes, GDOT and the 

Railroad. 
 

C. Provide complete groundwater control for excavations at all time 
 

D. Inspect pit excavations daily to check safety of excavation and structural integrity 

of support system. 
 

E. The Contractor shall provide all necessary bracing, bulkheads, shields, fencing, 

gates, lights, signs, as necessary around shafts and staging areas to ensure complete 

safety to all traffic, persons, and property at all times during the Work in such a 

manner as to not permanently damage the roadbed or interfere with normal traffic 

flow. 
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F. The casing pipe shall be constructed to prevent leakage of substances from within 

the casing throughout its length. 
 

G. The Contractor shall make arrangements with all governmental and other parties 

affected by the Work in sufficient time for each to take appropriate action to ensure 

successful and timely completion of boring and jacking operations. The Contractor 

shall pay all costs involved. 
 

H. The Contractor shall accomplish the auger boring operations in accordance with all 

applicable requirements of owners of roads, railroads, utilities, and private property 

encountered in the Work. 
 

I. Face Protection: The face of the excavation shall be protected from the collapse of 

the soil into the casing. 
 

J. Casing Design: 
 

1. Design of the bore pit and required bearing to resist jacking forces is the 

responsibility of the Contractor. The excavation method selected shall be 

compatible with expected ground conditions. The lengths of the casing 

shown on the Plans are the minimum lengths required. The length of the 

casing may be extended for the convenience of the Contractor, at no 

additional cost of the Owner. 

2. Due to restrictive right-of-way and construction easements, casing lengths 

less than the nominal twenty (20) foot length may be necessary. 
 

K. Highway Crossings: 
 

1. The Contractor shall be held responsible and accountable for coordinating 

and scheduling all construction work within the highway right-of-way. 

2. Work along or across the MARTA and GDOT right-of-way shall be subject 

to inspection and approved by MARTA and GDOT. 

3. All installations shall be performed to leave free flows in drainage ditches, 

pipes, culverts, or other surface drainage facilities of the highway, street, or 

its connections. 

4. No excavated material or equipment shall be placed on the pavement or 

shoulders of the roadway without the express approval of the GDOT and 

the Owner’s Engineer. 

5. In no instance will the Contractor be permitted to leave equipment (trucks, 

backhoes, etc.) on the pavement or shoulder overnight. Construction 

materials to be installed and placed on the right-of-way in advance of 

construction shall be placed in such a manner as not to interfere with the 

safe operation of the roadway. 

6. The Contractor shall be responsible for providing the Owner sufficient 

information to obtain a blasting permit in a timely manner. 
 

L. MARTA/Railroad Crossings: 
 

Project Name: Yellow River Force Main Replacement 2016 

Project Number: #998805 02446-8 



AUGURING/JACKING AND BORING 

02446-9 

 

  
          

 

1. The Contractor shall secure permission from the railroad owner to schedule 

work so as not to interfere with the operation of the railroad. 

2. Additional insurance and permitting is required for each railroad crossing. 

The Contractor shall furnish the agency having jurisdiction with such additional insurance and 

permits as may be needed. Cost of the same shall be borne by the Contractor. 

3. All work on the railroad right-of-way, including necessary support of tracks, 

safety of operations and other standard and incidental operation 

procedures may be under the supervision of the appropriate authorized 

representative of the railroad affected and any decisions of this 

representative pertaining to contraction and/or  operations shall be final 

and construction must be governed by such decisions. 

4. If, in the opinion of the agency having jurisdiction, it becomes necessary to 

provide flagging protection, watchmen, or the performance of any other 

work in order to keep the tracks safe for traffic, the Contractor shall 

coordinate such work and shall reimburse the owner for such services, in 

accordance with accounting procedures agreed on by the Contractor and the 

affected owner before construction is started. 

5. No blasting shall be permitted within the railroad right-of-way. 
 

 

3.2 GROUNDWATER CONTROL 

 
A. The Contractor shall control groundwater throughout the construction of the casing. 

 
B. Methods of dewatering shall be at the option and responsibility of the Contractor. 

The Contractor shall maintain close observation to detect settlement or 

displacement of surface facilities due to dewatering. Should settlement or 

displacement be detected, the Contractor shall notify the Owner’s Engineer 

immediately and take such action as necessary to maintain safe conditions and 

prevent damage. 

 
C. When water is encountered, the Contractor shall provide and maintain a dewatering 

system of sufficient capacity to remove water on a twenty-four (24) hour basis 

keeping excavations free of water until the backfill operation is in progress. 

Dewatering shall be performed in such a manner that removal of soil particles is 

held to a minimum. The Contractor shall dewater into a sediment trap and comply 

with the requirements of Section 02205- Dewatering. 
 

3.3 SAFETY 

 
A. The Contractor shall provide all necessary bracing, bulkheads, and shields to ensure 

complete safety to all traffic, persons, and property at all times during the Work in 

such a manner as to not permanently damage the roadbed or interfere with normal 

traffic over it. 
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B. Observe all applicable requirements of DOT and Railroad regulations. Conduct the 

operations in such a manner so all work will be performed below the level of the 

roadbed. 

 
C. If, in the opinion of the Engineer, the Railroad or the DOT, the casing installation 

work is being conducted in an unsafe manner or in a manner detrimental to the 

overpassing roadway or to the safety of the traveling public, all operations of boring 

shall cease until the necessary corrections have been made. In the event that distress 

occurs to the roadway due to boring, the Contractor shall be required to submit a 

plan to repair the roadway. The plan must be acceptable to DOT, the Railroad and 

the Engineer. 

 
D. The Contractor shall perform all activities in accordance with the Occupational 

Safety and Health Act of 1970 (PL-596), as amended, applicable regulations of the 

Federal Government, OSHA 29CFR 1926, and applicable criteria of ANSI A10.16- 

81, “Safety Requirements for Construction of Tunnel Shafts and Caissons”. 
 

3.4 SURFACE SETTLEMENT MONITORING 

 
A. The Contractor shall provide surface settlement markers for casings twenty-four 

(24) inches in diameter and larger. The Contractor shall place markers as specified 

in these Specifications and as directed by the Owner’s Engineer. The Contractor 

shall place settlement markers outside of pavement area, along the centerline of the 

casing at twenty (20) foot intervals and offset ten (10) feet away from the centerline 

of the casing. Markers shall also be placed at each shoulder of the roadway, at each 

edge of pavement, at the centerline of the pavement, and at ten (10) and twenty- 

five (25) feet in each direction from the centerline of the casing. The Contractor 

shall tie settlement markers to benchmarks and indices sufficiently removed as not 

to be affected by the casing operations. 

 
B. The Contractor shall make observations of surface settlement markers, placed as 

required herein, at regular time intervals acceptable to the Owner’s Engineer. In the 

event settlement or heave on any marker exceeds one (1) inch, the Contractor shall 

immediately cease work and using a method approved by the Owner’s Engineer 

and the authority having jurisdiction over the site of the Work, take immediate 

action to restore surface elevations to that existing prior to start of casing 

operations. 

 
C. The Contractor shall take readings and permanently record surface elevations prior 

to start of dewatering operations and/or shaft excavation. The following schedule 

shall be used for obtaining and recording elevation readings: all settlement markers, 

once a week; all settlement markers within fifty (50) feet of the casing heading, at 

the beginning of each day; more frequently at the Owner’s Engineer’s direction if 

settlement is identified. The Contractor shall make all elevation measurements to 

the nearest 0.01 foot. 
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D. The Contractor shall cooperate fully with jurisdictional personnel. Any settlement 

shall be corrected by, and at the expense of, the Contractor. 

 
E. The Contractor shall promptly report any settlement, and/or horizontal movement, 

immediately to the Owner’s Engineer and take immediate remedial action. 
 

3.5 CASING INSTALLATION 

A. Shaft: 

1. The Contractor shall conduct boring and jacking operations from a shaft 

excavated at one end of the section to be bored. Where conditions and 

accessibility are suitable, the Contractor shall place the  shaft  on  the 

downstream end of the bore. 

2. The shaft shall be rectangular and excavated to the width and length required 

for ample working space. If necessary, the Contractor shall sheet and shore 

shaft properly on all sides. Shaft sheeting shall be timber or steel piling of 

ample strength to safely withstand all structural loadings of whatever nature 

due to site and soil conditions. The Contractor shall keep preparations dry 

during all operations. The Contractor shall perform pumping operations as 

necessary. 

3. The bottom of the shaft shall be firm and unyielding to form an adequate 

foundation to work from. In the event the shaft bottom is not stable, the 

Contractor shall excavate to such additional depth as required and place a 

gravel sub-base or a concrete sub-base if directed by the Owner’s Engineer 

due to soil conditions. 

 
B. Jacking Rails and Frame: 

1. The Contractor shall set jacking rails to proper line and grade within the 

shaft. The Contractor shall secure rails in place to prevent settlement or 

movement during operation. The jacking rails shall cradle and hold the 

casing pipe on true line and grade during the progress of installing the casing. 

2. The Contractor shall place backing between the heels of jacking rails and the 

rear of  the shaft. The backing shall be adequate to withstand all jacking 

forces and loads. 

3. The jacking frame shall be of the adequate design for the magnitude of the 

job. The Contractor shall apply thrust to the end of the pipe in such a manner 

to impart a uniformly balanced lead to the pipe barrel without damaging the 

joint ends of the pipe. 

 
C. Boring and jacking of casing pipes shall be accomplished by the dry auger boring 

method without jetting, sluicing, or wet boring. 

 
D. The  Contractor  shall  auger  the  hole  and  jack  the  casing  through  the  soil 

simultaneously. 

 
E. Bored installations shall have a bored-hole diameter essentially the same as the 

outside diameter of the casing pipe to be installed. 
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F. The Contractor shall execute boring ahead of the casing pipe with extreme care, 

commensurate with the rate of casing pipe penetration. Boring may proceed slightly 

in advance of the penetrating pipe and shall be made in such a manner so as to 

prevent any voids in the earth around the outside of the perimeter of the pipe. The 

Contractor shall make all investigations and determine if the soil conditions are 

such as to require the use of a shield. 

 
G. As the casing is installed, the Contractor shall check the horizontal and vertical 

alignment frequently. The Contractor  shall  make  corrections  to  continuing 

operation. For casing pipe installations over one-hundred (100) feet in length, the 

auger shall be removed and the alignment and grade checked at minimum intervals 

of sixty (60) feet. 

 
H. Any casing pipe damaged in jacking operations shall be repaired, if approved by 

the Owner’s Engineer, or removed and replaced at Contractor’s own expense. 

 
I. Lengths of casing pipe, as long as practical, shall be used except as restricted 

otherwise. Joints between casing pipe sections shall be butt joints with complete 

joint penetration, single groove welds, for the entire joint circumference, in 

accordance with the American Welding Society (AWS) recommended procedures. 

Prior to welding the joints, the Contractor shall ensure both ends of the casing 

sections being welded are square. 

 
J. The Contractor shall prepare a contingency plan allowing the use of a casing 

lubricant, such as bentonite, in the event excessive frictional forces jeopardize the 

successful completion of the casing installation. 

 
K. Once the jacking procedure has begun, it should be continued without stopping 

until completed, subject to weather and conditions beyond the control of the 

Contractor. 

 
L. Care shall be taken to ensure casing pipe installed by boring and jacking method 

will be at the proper alignment and grade. 

 
M. The Contractor shall maintain and operate pumps and other necessary drainage 

system equipment to keep work dewatered at all times. 

 
N. Adequate sheeting, shoring, and bracing for embankments, operating pits, and other 

appurtenances shall be placed and maintained to ensure that work proceeds safely 

and expeditiously. Upon completion of the required work, the sheeting, shoring, 

and bracing shall be left in place, cut off, or removed, as designated by the Owner’s 

Engineer. 

 
O. Trench excavation, all classes and types of excavation, the removal of rock, muck, 

debris, the excavation of all working pits and backfill shall be performed in 
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accordance  with  the  requirements  of  Section  02324  –  Trenching  and  Trench 

Backfilling. 

P. All surplus material shall be removed from the right-of-way and the excavation 

finished flush with the surrounding ground. 

 
Q. Grout backfill shall be used for unused holes or abandoned pipes. 

 
R. Any replacement of carrier pipe in an existing casing shall be considered a new 

installation, subject to the applicable requirements of these Specifications. 
 

3.6 VENTILATION AND AIR QUALITY 

 
A. The Contractor shall provide, operate, and maintain for the duration of casing 

project a ventilation system to meet safety and OSHA requirements. 
 

3.7 ROCK EXCAVATION 

 
A. In the event rock is encountered during the installation of the casing pipe and, in 

the opinion of the Owner’s Engineer, cannot be removed through the casing, the 

Owner’s Engineer may authorize the Contractor to complete the crossing by a 

method established in a change order. 

 
B. At the Contractor’s option, the Contractor may continue to install the casing and 

remove the rock through the casing at no additional cost to the Owner. 
 

3.8 INSTALLATION OF CARRIER PIPE 

 
A. After the steel casing pipe has been installed, the ductile iron carrier pipe shall be 

installed in the casing pipe utilizing push-on joints. Care shall be exercised at all 

times to protect the coating and lining of the casing pipe and to maintain tight, full- 

seated joints in the carrier pipe. The carrier pipe shall be installed at the proper line 

and grade without any sags or high spots. 

 
B. Check the alignment and grade of the casing and submit a plan to the Engineer for 

approval to set the pipe at proper alignment, grade and elevation, without any sags 

or high spots. 

 
C. The carrier pipe shall be restrained joint pipe. 

 
D. The carrier pipe shall be held concentric in the casing pipe by blocks spaced radially 

around the pipe and secured together so they remain firmly in place. The spacing 

of such blocks longitudinally in the casing pipe shall not be greater than ten (10) 

feet. 

 
E. Fill the void between the carrier pipe and casing pipe with grout under roadways 

and sand under railroads or as required by railroad company & Federal Railroad 
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Association (FRA). Measures shall be taken by the Contractor to prevent floatation 

and other movement of the pipe as the grout or sand is filling the void. At each end 

of the casing pipe, it is to be plugged by an eight (8) inch thick masonry wall. 

 
F. The pits or trenches excavated to facilitate jacking or boring operations shall be 

backfilled immediately after the installation of the carrier pipe has been completed. 
 

3.9 UNCASED BORING / FREE BORE 

 
A. When directed by the Owner, the Contractor shall use an earth auger machine to 

bore a controlled hole to the line and grade required and as necessary. Said hole 

shall be of a constant diameter, not exceed four (4) inches larger than the joint 

diameter of the pipe, and shall be maintained until the pipe is installed through the 

hole. If the annular space between the earthen hole and the pipe exceeds six (6) 

inches, then the Contractor shall fill such space either by pressure grouting or 

pumping in a flowable fill to eliminate possible settlement. 
 

3.10 SHEETING REMOVAL 

 
A. The Contractor shall remove sheeting used for shoring from the shaft and off the 

site of the Work. The removal of sheeting, shoring, and bracing shall be done in 

such a manner as not to endanger or damage either new or existing structures, 

private or public properties, and also to avoid cave-ins or sliding in the banks. 
 

3.11 INTERSTATE RESTORATION 
 

A. When boring and jacking operations encroach upon the rights-of-way of the Federal 

interstate system, the Contractor shall restore all screening trees with seedlings of 

like species and all applicable sections found in Section 02276 – Site Restoration 

and Erosion Control. 
 

3.12 CLEANUP 

 
A. The Contractor shall remove and dispose of all debris and leave the site of the Work 

in a neat and orderly condition acceptable to the Owner’s Engineer. The debris is 

to be disposed of properly in accordance with all laws. The Owner can furnish a 

letter to the landfill stating the contractor is authorized to dispose of non-hazardous 

materials. Debris and liquids quantities are to be tracked in the daily contractor 

diary. 
 

3.13 WARRANTY 

 
A. The Contractor shall guarantee his work for a warranty period of one (1) year from 

the date of final acceptance. 

 
B. Within the warranty period, the Owner may inspect the work, and if repairs are 

needed, the repairs shall be made on a case by case basis at no cost to the Owner. 

For the localized repairs, the warranty period shall be one additional year. 
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